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INVITATION FOR BID

REQUEST FOR PROPOSAL

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS      (Title, identifying no., date)

The contractor shall provide all labor, tools, equipment, management, supplies and

any other items deemed necessary to quote and complete various construction work,

alteration, repair, and restoration of Main Treasury North as described within the

Statement of Objective (SOO).

Period of performance: One year (12-months) from date of award with four subsequent

12-month option years.

At the task order level, the contractor shall:

a. Use the given US Department of Labor Wage Determination,

b. Issue Performance and/or Payment Bonds,

c. Reference a project magnitude, when required.

Site Visit: 11 March 2026 @ 10 AM

Questions Due: 13 March 2026 by 5:00 PM ET

Quote Due: 27 March 2026 by 12:00 PM ET.

Continued ...

________________________ 

11. The Contractor shall begin performance within

12a. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 

award, notice to proceed.    The performance period is mandatory negotiable.  (See ________________________________________________.)

13. ADDITIONAL SOLICITATION REQUIREMENTS:

a. Sealed offers in original and

is not required.is, b. An offer guarantee

c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

(date). If this is a sealed bid solicitation, offers will be publicly opened at that time.  Sealed envelopes containing offers shall be 

marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

d. Offers providing less than

12b. CALENDAR DAYSYES NO 

(If "YES", indicate within how many calendar days after award in Item 12b.)

 0  1 calendar days and complete it within ________________ ________________ calendar days after receiving

 0 

1200

03/27/2026

 0 

NSN 7540-01-155-3212

x x

x

x

copies to perform the work required are due at the place specified in Item 8 by _____________  ___________________ (hour) local time

calendar days for Government acceptance after the date offers are due will not be considered and will be rejected .      _________________ 

STANDARD FORM 1442 (Rev. 12/2022)

Prescribed by GSA

FAR(48 CFR) 53.236-1(d)



17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted

by the Government in writing within ____________________ calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum

requirement stated in item 13d. Failure to insert any number means the offeror accepts the minimum in item 13d.)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than item 14.)

CODE FACILITY CODE

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGEMENT OF AMENDMENTS

OFFER (Must be fully completed by offeror)

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE.

20a. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print) 20b. SIGNATURE 20c. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN

(4 copies unless otherwise specified)

ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO THE UNITED STATES CODE AT

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this document 

solicitation is hereby accepted as to the items listed.  This award consummates the 

contract, which consists of (a) the Government solicitation and your offer, and (b) 

this contract award. No further contractual document is necessary.

30a. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN (Type or print) 31a. NAME OF CONTRACTING OFFICER (Type or print)

30b. SIGNATURE 30c. DATE 31b. UNITED STATES OF AMERICA 31c. DATE

BY

2PAGE OF

CHRISTIAN A. FOWLER

28. NEGOTIATED AGREEMENT 29. AWARD

and deliver all items or perform all work requirements identified on this form and 

any continuation sheets for the consideration stated in this contract. The rights 

and obligations of the parties to this contract shall be governed by (a) this contract 

award, (b) the solicitation, and (c) the clauses, representations,certifications, and 

specifications incorporated by reference in or attached to this contract.

 copies to issuing office.) Contractor agrees to furnish 

10 U.S.C. 3204(a) 41 U.S.C. 3304(a)

STANDARD FORM 1442 (REV. 12/2022) BACK

Continued...
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and return

 (Contractor is not required to sign this document.) Your offer on this 



ITEM NO.

(A)

SUPPLIES/SERVICES

(B)

QUANTITY

(C)

UNIT

(D)

UNIT PRICE

(E)

AMOUNT

(F)

NAME OF OFFEROR OR CONTRACTOR

 3  89 
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

2032H326R00006

See Continuation Pages

Delivery: 365 Days After Award

Delivery Location Code: SSP

SSP

US DEPARTMENT OF THE TREASURY-DEPAR

FINANCIAL MANAGEMENT, ATTN:MET SQUA

1500 PENNSYLVANIA AVE., NW

WASHINGTON DC 20220 US

Period of Performance: 06/01/2026 to 05/31/2031

0001    Main Treasury and Freedman Bank Building

Simplified Treasury Construction (Alteration and

Repair) Ordering Vehicle

12-Month Base Period

FFP

0002    Main Treasury and Freedman Bank Building

Simplified Treasury Construction (Alteration and

Repair) Ordering Vehicle.

12-Month Option Period I

FFP

(Option Line Item)

365

0003    Main Treasury and Freedman Bank Building

Simplified Treasury Construction (Alteration and

Repair) Ordering Vehicle.

12-Month Option Period II

FFP

(Option Line Item)

365

0004    Main Treasury and Freedman Bank Building

Simplified Treasury Construction (Alteration and

Repair) Ordering Vehicle.

12-Month Option Period III

FFP

(Option Line Item)

Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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(C)
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(D)
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(F)

NAME OF OFFEROR OR CONTRACTOR

 4  89 
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

2032H326R00006

365

0005    Main Treasury and Freedman Bank Building

Simplified Treasury Construction (Alteration and

Repair) Ordering Vehicle.

12-Month Option Period IV

FFP

(Option Line Item)

365

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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SECTION I – SUPPLIES OR SERVICES AND PRICES 

1.0 PURPOSE – CONTRACT TYPE:  

Pursuant to the Revolutionary FAR Overhaul, FAR Part 16.5 - Indefinite-Delivery Contracts (IDV), the purpose of 
this acquisition is to establish a multiple-award Task Order Contract Indefinite Delivery, Indefinite Quantity 
(IDIQ). All Task Orders issued under the resultant IDIQ are subject to the terms and conditions of the IDIQ. 

2.0 ESTIMATED VALUE: 

It is emphasized that there are no intended or implied guarantees or obligations regarding the Government’s 
usage of this vehicle to issue any Task Orders. The Government is only obligated to the extent of authorized 
purchases/Task Orders placed under the IDIQ. The Government estimates the total of all executed IDIQ Task 
Orders, during the entire term, will not exceed $40 million over five years. This is an estimated value and does 
not reflect a target amount. Funds will ONLY be obligated upon award of individual orders with the potential 
exception of the guaranteed minimum as discussed below. The annual ceiling shall be equal to the available 
ceiling at the time of the exercised option year.  
 
2.1 Minimum Guarantee 

The guaranteed minimum for the entire contract term is $2,000 for each Contractor. This is presented for 
informational purposes only and does not guarantee work or a dollar amount to the Contractor other than the 
initial $2,000 minimum guarantee. The initial $2,000 will be provided via an issued task order, or funded 
modification, to the base contract within one (1) year from the start of the contract’s ordering period. To 
illustrate, if a Contractor is awarded a task order within the base period, and that total exceeds the minimum 
guarantee of $2,000, then that minimum guarantee would have been met.  Otherwise, the minimum guarantee 
will be issued via modification.  

The North American Industry Classification System (NAICS) code 236220, Commercial and Institutional Building 
Construction, and the Small Business Size Standard is $45M. This requirement will be 100% set-aside for Small 
Businesses, with preference to those Small Businesses that also carry the SBA certified socioeconomic status of 
Woman-Owned Small Business and/or Service-Disabled Veteran Owned Small Business.  
 
A project magnitude will be issued at the Task Order level.  
 
3.0 SCOPE:  

The scope of work for the projects executed by Task Orders under the contract include various construction 
projects such as facility repair/alteration, and real property repair/alteration projects on an as needed basis in 
an expeditious manner. Examples include interior and exterior building construction, repair, rehabilitation, and 
alterations/restorations, including but not limited to: office renovations with painting and carpeting as part of a 
total scope; repair or replacement of electrical, carpentry, masonry, plumbing, and mechanical; storm drainage, 
exterior renovations, roof repair and/or replacement, demolition services, earthwork, pavement repair and/or 
replacements, building foundations, walls, and structural systems; abatement of lead, asbestos, mold and 
other hazardous substances; and other miscellaneous construction services. The contractor shall furnish all 
necessary supervision, labor, parts, tools, materials, equipment, licenses, insurances, bonding, etc., (except as 
may otherwise be provided for in the order specifications) to perform. 
 
3.1 Mechanical/HVAC: 

Mechanical and HVAC work may be completed under this contract as either the primary work under a task order 
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or incidental to the overall work. Work may include: rehabilitation, repair, or replacement of HVAC systems; 
plumbing systems; waste water drainage systems; pumps and pump stations, hydraulic equipment, fire alarm 
systems; fire protection sprinkler systems; fire suppression systems; back flow preventers; and all devices, 
equipment and components associated with constructing and installing mechanical/HVAC systems. The 
mechanical and plumbing engineers are responsible for making sure that all appropriate codes are met. 
 
3.2 Electrical: 

Electrical work may be completed under this contract as either the primary work under a task order or incidental 
to the overall work. Work may include surveying, testing, and installing electrical systems that transmit and 
generate power, and various lighting systems within the construction site. Contractor electrical personnel are 
responsible for making sure that all appropriate codes are met. 
 
Electrical utility work may include rehabilitation, renovation, maintenance, or repair of interior and exterior 
utility systems and lines (main lines and lateral feeders). Work may also include but not be limited to the 
following: interior and exterior high and low voltage electrical lines; communication lines (telephone & data 
lines); communication systems; security & security camera systems and cabling; and emergency generator 
systems. 
 
3.3 Structural: 

Structural work may be completed under this contract as either the primary work under a task order or 
incidental to the overall work. Work may include: working from approved designs of Treasury structures (i.e. 
buildings, walls, foundations, etc.), calculation and analysis of stress factors and loads, and selection of 
appropriate construction materials based on economic, strength, and durability factors. The structural engineer 
is responsible for making sure that all appropriate codes are met. 
 
3.4 Roofing & Building Repair 

Roofing and Building Repair activities may be completed under this contract as either the primary work under a 
task order or incidental to the overall work. Roofing may include but is not limited to replacement and repair of 
roof and roofing systems. Work may also include gutters, downspouts, flashing, fascia and soffits, lightning 
protection systems, and repair of incidental damage (e.g. ceiling replacement, painting and carpet cleaning) as a 
result of roof leaks. Building envelope repairs/replacement will include but not be limited to exterior windows, 
sealants, brick and/or stone veneer, mortar repointing, metal ties, mortars, and expansion/control joints. 

4.0 PERIOD OF PERFORMANCE:  

It is anticipated that the term of the IDIQ will be 12 months from date of award with four 12-month option 
periods at a total sixty (60) months, if fully exercised. The anticipated Period of Performance reads as follows: 

Base Period  12 Months from Date of Award 
Option Period I 12 Months from Base Year 
Option Period II 12 Months from Option Period I 
Option Period III 12 Months from Option Period II 
Option Period IV 12 Months from Option Period III 

 
5.0 PLACE OF PERFORMANCE 

The general place of performance for orders within this IDIQ is as follows: 
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Main Treasury     Treasury Annex - Freedman Bank Building 
1500 Pennsylvania Avenue   701 Madison Place, NW 
NW Washington, DC 20220   Washington, DC 20220 

 
6.0 AUTHORIZED IDIQ USERS:  

On behalf of the Department of the Treasury (Treasury), only the Treasury Facilities Team shall utilize the IDIQ, 
unless authorized in writing by the Contracting Officer’s Representative (COR) and approved by the Contracting 
Officer (CO). 

7.0 IDIQ ORDERING GUIDELINES:  

IDIQ Task Orders shall be within the scope of the IDIQ. IDIQ construction Task Orders will be either Firm Fixed Price 
(FFP), or Firm-Fixed Price with Economic Price Adjustment, Lump Sum orders in accordance with FAR 36.101-1 
Acquisition Strategy.     

The performance period, and detailed specific tasks, will be specified on each IDIQ order with a standard period 
of performance up to 12 months to allow for scheduling flexibilities. This does not limit the government for 
setting shorter periods of performance. 
 
8.0 ORDERING CONTRACTING OFFICER (OCO):  

An appropriately warranted CO, acting within the scope of their delegated procurement authority, may place 
orders against the ordering vehicle in accordance with the ordering procedures set forth within this IDIQ and the 
procedures outlined in FAR 16.505 Ordering from IDIQs. 
 
9.0 IDIQ ORDERING PROCEDURES:  

Task orders will be issued under this IDIQ in accordance with FAR 16.505 and FAR 36. Please reference SECTION 
III – STATEMENT OF OBJECTIVES (IDIQ SCOPE) for the general requirements of the IDIQ. The CO, Contract 
Specialist (CS), and/or Contracting Officer Representative (COR), will confirm work is within scope of the IDIQ 
before requesting for quotation from the IDIQ holder. Ordering will then be conducted via the procedures set 
forth in FAR clause 52.216-18 Ordering. 

• The CO/CS must provide a Task Order RFP to the Contractor to include a SOW, the quote due date, and 
any other applicable instructions or supporting documentation. 

• The Order will specify any plans for site visits along with instructions for security clearances. 
• The Contractor shall confirm receipt of the RFP via e-mail within 24 hours or next business day. 

10.0 CONTENTS OF ORDERS:  

Task Orders will include the following (as applicable): 
(a) IDIQ and Task Order number; 
(b) Total order price (and identify funding by increment or fully funded); 
(c) Obligated funding amount(s) and applicable accounting codes(s); 
(d) Scope of work to include pricing breakdown, part numbers, work schedule (may include night work due 

to construction); etc. 
(e) Period of performance/duration of Task Order(s).  
(f) Place of performance, if applicable; 
(g) Drawings, plans, etc.  
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(h) Any applicable performance criteria and performance metrics (where applicable); 
(i) Special requirements/relevant information; 
(j) Government furnished property, if any, to be provided; 
(k) Order work schedule as applicable; 
(l) Payment office information. 

11.0 ORDER OF PRECEDENCE: 

Different requirements within this contract shall be deemed inconsistent only if compliance with both cannot be 
achieved. In case of inconsistency between Contract Documents, the following order of precedence shall apply: 

• Construction Contract Clauses 
• Other Provisions of the Contract 
• Specifications, Exhibits and Other Attachments 
• Task Order Clauses 
• Other Provisions of the Task Orders 
• The Statement of Work – Task Orders 
• The Specifications – Task Orders 
• The Drawings – Task Orders 
• Exhibits and Other Attachments – Task Orders 

All Task Orders are subject to the Contract requirements. In case of inconsistency between a Task Order and the 
Contract, the Contract shall control due to Order of Precedence. 

12.0 KEY PERSONNEL  

Key personnel, for the management of the IDIQ’s technical aspects, will have the responsibility of: 
• Coordinating and communicating with the COR; 
• Oversight of all construction projects, staffing, onboarding, and managing construction team with 

qualified, licensed, workers that are American Citizens; 
• Managing the work schedule in accordance with specific details within each order;  
• Ensuring that all safety, reporting, etc., regulations are followed at all times; 
• Ensuring that final delivery is inspected and accepted by the COR prior to handoff.  

12.1 Project Supervision: 

For each Task Order issued to the Contractor, the Contractor shall designate a Project Manager (PM) and Project 
Superintendent (PS). The Contractor shall identify the PM and PS before work begins on the Task Order and the 
PM/PS qualifications, experience and performance history shall be satisfactory.  

The PM shall be responsible for the management and execution of the Task Order in accordance with the 
approved Scope of Work, approved work plans, and all federal, state, and local laws and regulations. The PM 
shall ensure that all site activities are performed in a safe manner. The PM shall also maintain close 
communication and coordination with the COR for the duration of the Task Order, including weekly and/or 
monthly progress and detailed cost reporting where required.  

The PS shall operate under the direction of the PM within its own supervised project. The PS shall have overall 
responsibility for all operations on the jobsite. 
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13.0 LIMITATIONS ON SUBCONTRACTING: 
 
The awarded contractor(s) understand the Limitations on Subcontracting, see 52.219-14, in terms of percentage 
of work performed. As the prime contractor, even as a small business, the contractor acknowledges that it must 
perform at least 15% of the work. An illustration of this will be requested at the order level pricing as part of its 
total Lump Sum pricing and Staffing Plan.  
 
The attached form (Attachment 1 and 2) reinforces compliance with FAR 52.219-14, Limitations on 
Subcontracting, which mandates that small business preference program prime contractors (8(a), WOSB, 
HUBZone, and SDVOSB firms) perform a prescribed percentage of work with their own personnel. By requiring 
staffing plans and monthly workforce reporting, Treasury will be better equipped to assess compliance with 
these subcontracting limitations. The data collected will assist in verifying that the prime contractor maintains 
the appropriate labor mix, level of effort, and prime-to-subcontractor work-share ratio throughout 
performance. This transparency supports Treasury’s small business utilization goals and mitigates risks of 
improper pass-through contracting practices. 
 
Post-Award Monthly Workforce Report (Recurring Deliverable). Contractors shall submit the workforce report 
using the template at Attachment 2 with each invoice submitted  

Monthly Prime Contractor Certification. Contractors shall include with each monthly workforce report a 
certification signed by an authorized company official affirming that, based on current performance data, the 
small business prime and its similarly situated subcontractors collectively performed at least 15 percent of the 
total contract cost for personnel during the reporting period. This information shall be used by the CO to verify 
compliance throughout performance.  
 
Surveillance. COs and CORs shall use the monthly workforce reports to monitor actual prime and subcontractor 
labor distribution to ensure that the small business prime maintains compliance with the 15 percent 
performance requirement. Any material deviation from the certified ratio shall be treated as a potential 
noncompliance with FAR 52.219-14 and addressed through corrective action or contract administration 
remedies.  
 
Protection of PII and Use of Unique Identifier. The monthly report adds limited personally identifiable 
information (PII) fields (last name, first name, employer name) solely for workforce accountability and access 
management. To uniquely identify individuals without collecting Social Security Numbers (SSNs), the report shall 
use an unique identifier to represent a Personal Identity Verification (PIV) card identifier or agency-assigned 
equivalent. Contractors shall safeguard all PII consistent with agency policy and OMB requirements; encrypt 
report files at rest and in transit; mark them “CUI//SP-PRVCY;” and limit distribution to the CO, Contracting 
Officer’s Representative (COR), and designated security and human resource officials. 
 
PRIVACY & SECURITY CONTROLS: Contractors shall limit the monthly report to the fields specified above; do not 
include SSNs, dates of birth, home addresses, or other unnecessary PII. Reports containing PII must be 
encrypted, access‑controlled, and transmitted via approved secure channels. Mark files “CUI//SP-PRVCY.” Limit 
distribution of files with PII to the Chief Operating Officer, Chief Financial Officer, CO, COR, and designated 
security and human resources officials. Any suspected or confirmed breach must be reported immediately to the 
CO and agency privacy/security officials in accordance with OMB Memorandum M‑17‑12 and bureau 
procedures. 
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13.1 Subcontracts: 
 
Nothing contained in the contract shall be construed as creating any contractual relationship between any 
subcontractor and the Government. The divisions or sections of the specifications are not intended to control 
the Contractor in dividing the work among subcontractors, or to limit the work performed by any trade. 
 
The Contractor shall insert a clause in each subcontract issued under this contract, which incorporates all FAR 
Clauses (beginning with “52”, and all general and special provisions of this contract into the subcontract by 
reference expect all references to the Government or Job Corps shall be mean the General Contractor. 
 
The Contactor shall be responsible to the Government for acts and omissions of its own employees and of 
subcontractors and their employees. The Contractor shall also be responsible for the coordination of the work of 
the trades, subcontractors, and suppliers. 
 
 
 

----SEE NEXT PAGE---- 
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SECTION II – PRICE SCHEDULE: 
 
By providing a respopnse to the attached “Scenario Project,” the Contractor agrees that the rates included in the 
price schedule are based on Gordian Building Construction Costs with 2025 83rd edition of RSMEANs annual 
edition, or later, and shall be used in the pricing of all Task Orders, and modifications when required, for the life 
of the contract.  

1. Basis of Pricing 

1.1. Order Pricing. Prices set forth in each Task Order shall include a complete and total lump sum price, 
unless a separate pricing request is made at the Task Order level. Other pricing structures include firm-
fixed price, or firm-fixed price with economic price adjustments, where necessary to complete the work 
for which the price is established (e.g., Base Task Order, Unit Price, Options) in accordance with the 
Task Order documents and approved rates, including, but not limited to, the cost of work performed by 
subcontractors and consultants, indirect costs, fees, expenses, taxes, and profit. 

1.2. Knowledge of Conditions Affecting Price. FAR 52.236-3, Site Investigations and Conditions Affecting 
the Work, is incorporated by reference in this Contract. The Contractor shall be presumed to have 
established all rates/prices with knowledge of general and local conditions that may affect the cost of 
Task Order performance at the site where the work is to be performed, to the extent that such 
information is reasonably obtainable. 

1.3. Unit Prices and Allowances. If any portion of the Task Order work is to be performed on a unit price 
basis, the Unit Price shall include all costs of coordinating and incorporating the unit-priced portion of 
the work into the Task Order. The Contractor shall only be obligated to perform unit-priced work to the 
extent that an allowance has been established. The Contractor shall be obligated to perform such work 
in excess of a unit quantity for which an allowance is established only if directed by the Contracting 
Officer in writing. The Contractor shall be bound to the unit price or prices set forth herein in all 
equitable adjustments for changes including unit priced work, and no markups shall be applied to such 
unit prices. 

1.4. Options. If any portion of the work is to be performed upon the timely exercise of an Option in the Task 
Order, which may include an Optional Task/CLIN, the Option Price shall include all costs of coordinating 
and incorporating the Option-priced portion of the work into the base Task Order work. An adjustment 
to the Task Order price for such additional work shall be computed solely on the basis of the Option 
price or prices set forth in the Task Order. 

1.5. Maximum Rates. The services to be provided shall be priced in accordance with the most recent RS 
Means Cost Data publications listed and the negotiated office overhead and General Administrative 
(G&A) rates as indicated in the price schedule and as otherwise required. Proposed rates shall be 
deemed to include all costs consistent with the requirements, definitions, and exclusions applicable to 
the Task Order, and consistent with the Contractor's cost accounting practices. Unless otherwise 
specified, rates shall be deemed to include only the Contractor's costs, and not the costs of any 
subcontractors. 

Where a suitable match between the cost items required and those published in RS Means may not be 
found, the contractor may propose a unit cost. Unit costs established other than by RS Means Prepriced 
unit costs must be clearly identified to the satisfaction of the Government, or they will be disallowed. 
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II.A – PRICE SCHEDULE CHART 

 
II.B – SCENARIO PROJECT PRICE SCHEDULE  

 

ITEM SUPPLIES/SERVICES QTY UNIT AMOUNT 

CLIN 0001 

Main Treasury and Freedman Bank Building 
Simplified Treasury Construction (Alteration 
and Repair) Ordering Vehicle. 

12-Month Base Period 
FFP 

12 MO Price TBD by RSMeans 

CLIN 0002 

Main Treasury and Freedman Bank Building 
Simplified Treasury Construction (Alteration 
and Repair) Ordering Vehicle. 

12-Month Option Period I 
FFP 

12 MO Price TBD by RSMeans 

CLIN 0003 

Main Treasury and Freedman Bank Building 
Simplified Treasury Construction (Alteration 
and Repair) Ordering Vehicle. 

12-Month Option Period II 
FFP 

12 MO Price TBD by RSMeans 

CLIN 0004 

Main Treasury and Freedman Bank Building 
Simplified Treasury Construction (Alteration 
and Repair) Ordering Vehicle. 

12-Month Option Period III 
FFP 

12 MO Price TBD by RSMeans 

CLIN 0005 

Main Treasury and Freedman Bank Building 
Simplified Treasury Construction (Alteration 
and Repair) Ordering Vehicle. 

12-Month Option Period IV 
FFP 

12 MO Price TBD by RSMeans 

  
TOTAL 
CEILING $40M 

ITEM SUPPLIES/SERVICES QTY UNIT AMOUNT 

CLIN 0001 

Main Treasury Basement Locker and Shower 
Rooms  
 
12-Month Period of Performance 
 
FFP 

1 JB $ 

 
Profit & 

G&A $ 

TOTAL   $ 
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SECTION III – STATEMENT OF OBJECTIVES (IDIQ SCOPE) 

1.0 GENERAL INFORMATION 

1.1 Background:  

The Main Treasury Building is a National Historic Landmark that is fully occupied. Appropriate protection and 
scheduling to minimize impact to the occupants will be required. Therefore, there will be limit use of the 
premises to the construction work areas. Do not disturb portions of the site or building beyond the area of the 
work. Elevator usage by the contractor shall be confined to the freight elevator as designated by the COR. 

The building site has controlled access, and all workers and staff are required to submit access request forms 
and abide by the security requirements established by the U.S. Secret Service. All workers and staff will be 
escorted while on site. All material and equipment deliveries must be scheduled in advance and are subject to 
the requirements established by the U.S. Secret Service. 

1.2 Objectives:  

The Department of Treasury Departmental Offices, Treasury Operations, has requirements to provide a contract 
vehicle to support Treasury Operations mission within the Department of Treasury. Treasury Operation has a 
requirement for an IDIQ Multiple Award Construction Services Contract to fulfill the anticipated needs of their 
customers for up to five (5) years. This contract capacity will be available to the Treasury Departmental Office 
Treasury Operations and their customers. 

1.3 Scope of Work 

The scope of work for the projects executed by Task Orders under the contract include various painting and 
carpet improvements requiring the contractor to furnish all the necessary supervision, labor, parts, tools, 
materials, equipment, etc., (except as may otherwise be provided for in the specifications) to perform 
construction projects such as facility repair/alteration, and real property repair/alteration projects on an as 
needed basis in an expeditious manner. Construction project types may include, but are not limited to, the 
following: 

• Office renovations 
• Exterior restorations  
• Repair or replacement of mechanical  
• Electrical  
• Plumbing equipment. 

1.4 The Contract 

The Contract consists of the SF 1442, the Statement of Work, Specifications, Drawings, Exhibits, Amendments, 
Modifications, and other Attachments identified herein (collectively, the Contract Documents). The Contract 
contains the entire agreement of the Parties, and no prior written or oral agreement, express or implied, shall be 
admissible to contradict or modify any part of the Contract. 

The Contractor shall provide and pay for all labor, materials, equipment, tools, water, heat, utilities, 
transportation, and other facilities and services necessary for the proper execution of the work described in and 
reasonably inferable from the Contract Documents, whether temporary or permanent. In consideration for, and 
upon condition of, the Contractor's completion of the work, the Government shall pay the Contractor the price 
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or prices subject to the terms and conditions set forth in this Contract. Award of Task Orders will be on a firm 
fixed price basis. 

1.5 Period of Performance 

The Initial Contract period shall be for a period of twelve (12) months from the date of contract award, with a 
Four (4) One (1) Year Options. Task Orders may be placed under this Contract from the date of award through 
the expiration date of said Contract. 

1.6 Work Hours: 

Working hours will be 7am to 3:30pm Monday through Friday except for Government Holidays. Overtime or 
weekend work will need to be approved by the COR. 

The contractor is not required to perform services on the following holidays: Eleven Federal holidays are set by 
law (USC Title 5 Section 6103). Under current definitions, four are set by date: 

Federal Holidays  

1.7 Hours of Operation: 

The contractor is responsible for conducting business between the hours of 7:00 am to 3:30 pm, Monday thru 
Friday except Federal holidays or when the Government facility is closed due to local or national emergencies, 
administrative closings, or similar Government directed facility closings. For other than firm fixed price 
contracts, the contractor will not be reimbursed when the government facility is closed for the above reasons. 
The Contractor must always maintain an adequate workforce for the uninterrupted performance of all tasks 
defined within this SOW when the Government facility is not closed for the above reasons. When hiring 
personnel, the Contractor shall keep in mind that the stability and continuity of the workforce is essential. 

The Contracting Officer may adjust these working hours at the request of the COR in the best interest of the 
Government. 

1.8 Contract Values 

The awarded Contractor(s) will be guaranteed a minimum of $2,000.00 for the Base Year, which can be satisfied 
by the award of one or more Task Orders during the respective contract period. In the event a firm receives 
awards of less than this guaranteed minimum, the Government will reimburse the Contractor for the difference 
between the actual obligation and the guaranteed minimum. 

1.9 Commencement, Prosecution, and Completion of Work 

Commencement, Prosecution, and Completion of Work, is supplemented as follows: 

The Contractor shall not commence the Work until the Contracting Officer has issued Notice to Proceed (NTP) or 
as instructed in the award document. The Contractor shall diligently prosecute the work to achieve Substantial 
Completion of the Work within the time specified in Section I (Project Information), “Period of Performance” 
clause. If the Contract specifies different completion dates for different phases or portions of the work, the 
Contractor shall diligently prosecute the work so as to achieve Substantial Completion of such phases or 
portions of the work within the times specified.  

https://www.opm.gov/policy-data-oversight/pay-leave/federal-holidays/#url=2026
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1.10 Contractor Responsibilities 

Performance of work by the Contractor, the Contractor shall perform at least fifteen percent (15%) of the work. 

Unless otherwise expressly stated in the Contract, the Contractor shall be responsible for all means and methods 
employed in the performance of the Contract. 

The Contractor shall be responsible for coordinating all activities of subcontractors. This responsibility includes 
coordination of preparation of shop drawings produced by different subcontractors where their work interfaces 
or may potentially conflict or interfere and the installation of such work; scheduling of work by subcontractors; 
and use of the project site for staging and logistics. 

Where installation of separate work components as shown in the contract documents will result in conflict or 
interference between such components or with existing conditions, including allowable tolerances, it is the 
Contractor's responsibility to bring such conflict or interference to the attention of the Contracting Officer/ 
Contracting Officer Representative (COR) and seek direction before fabrication, construction, or installation of 
any affected work. If the Contractor fabricates, constructs, or installs any work prior to receiving such direction, 
the Contractor shall be responsible for all costs and time incurred to resolve or mitigate such conflict or 
interference. 

Where drawings show work without specific routing, dimensions, locations, or position relative to other work or 
existing conditions, and such information is not specifically defined by reference to specifications or other 
information supplied in the contract documents, the contractor is responsible for routing, dimensioning, and 
locating such work in coordination with other work or existing conditions in a manner consistent with contract 
requirements. 

It is not the Contractor's responsibility to ensure that the contract documents comply with applicable laws, 
statutes, building codes and regulations. If it comes to the attention of the Contractor that any of the contract 
documents do not comply with such requirements, the Contractor shall promptly notify the Contracting Officer 
and COR in writing. If the Contractor performs any of the work prior to notifying and receiving direction from the 
Contracting Officer, the Contractor shall assume full responsibility for correction of such work, and any fees or 
penalties that may be assessed for non-compliance. 

The Contractor shall immediately bring to the Contracting Officer's and COR’s attention any hazardous materials 
or conditions not disclosed in the contract documents discovered by or made known to the Contractor during 
the performance of the Contract. 

Contractor is responsible for safety on the Project site and must submit a safety plan before commencing work. 

The Contractor assumes the risk of, and shall be responsible for, any loss, damage, destruction, or theft of 
Government property upon its delivery to the Contractor as Government- furnished property. However, the 
Contractor is not responsible for reasonable wear and tear to Government property or for Government property 
properly consumed in performing this Contract. 

Contract authority must be vested within the contractor’s designated on-site key personnel. During the 
execution of each Task Order one of the contractor’s designated people with contract authority must respond 
within 24 hours of being contacted by the Contract Specialist, CO, or COR. 

The contractor will not be provided office space and limited (if any) storage space for materials under this 
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contract and thus shall be responsible for providing it themselves. 

The Contractor’s principal tasks may include, but are not limited to: field verification and site investigations, 
required testing, reviewing and correctly interpreting designs, preparing and reviewing cost estimates towards a 
total lump sum quote, providing schedules, keeping records, reporting on progress, resolving problems, 
conducting value engineering exercises, performing constructability reviews, submittals, coordination of all 
documents and requirements, promptly reporting to the Contracting Officer any ambiguities or discrepancies 
found in the project requirements or documents, coordination of all activities, coordination of all meetings, 
construction, maintaining daily logs, weekly and monthly reports, administration of all subcontracts, 
administration and execution of quality control plan, commissioning, performing administrative collection of 
sustainable design and construction- related materials and processes, construction waste recycling receipts, and 
other services as defined in the Contract Documents. 

The Contractor will conduct or assist in conducting weekly construction progress meetings when applicable. The 
Contractor may be required to keep and distribute meeting minutes. The progress meetings should be held at or 
near the construction site. 

The Contractor shall be responsible for maintaining satisfactory standards of employee conduct, competency, 
appearance, and integrity and shall be responsible for taking such disciplinary action with respect to their 
employees or subcontractor’s employees as may be necessary. The Contractor is responsible for ensuring that 
their employees and subcontractor’s employees do not disturb papers on desks, open desk drawers or cabinets, 
or use Government telephones or any Government equipment, (office tools, supplies, and/or materials), except 
as authorized by the COR or Contracting Officer. 

The Contractor shall assume full responsibility and liability for compliance with all applicable regulations 
pertaining to the health and safety of personnel during the execution of this contract and shall hold the 
Government harmless for any action or inaction on the Contractor’s part or that of his employees or 
subcontractors which result in illness, injury, or death. See project specific safety and health requirements in 
each Task Order. 

The Contractor shall comply with all applicable environmental protection requirements including all federal, 
state, and local laws, regulations, and standards. All environmental protection matters shall be coordinated with 
the ordering official. Inspection of any of the facilities operated by the contractor or work sites at which the 
contractor is performing work under an individual Task Order may be accomplished by the ordering official (CO) 
or his/her designated representative (COR) on a no-notice basis during normal working hours. In the event that 
a regulatory agency assesses a monetary fine against the Government for violations caused by Contractor 
negligence, the contractor shall reimburse the Government for the amount of that fine and other costs. The 
Contractor shall also clean up any oil and environmentally hazardous spills which result from the Contractor’s 
operations. 

Only the Contractor Key Personnel are required to have access to the Internet, at the order level when required. 
All Project Managers or Points of Contact (POC) for the prime Contractor are required to have individual e-mail 
addresses, accessible through the Internet through the company. Personnel email address will not be authorized 
for official business. 

The Contractor agrees that all electronic and hard copy drawings, files, photographs, renderings, blueprints, 
specifications, and/or other materials generated within the contract shall belong at all times to the Government 
and the Government reserves the right to modify and/or distribute said electronic and hard copies. 
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1.11 Contractor Management and Personnel 

(See FAR 52.236-6 (Apr 1984)), Superintendence by the Contractor, is supplemented as follows: 

The Contractor shall employ sufficient management and contract administration resources, including personnel 
responsible for project management, field superintendence, change order administration, estimating, 
coordination, inspection, and quality control, to ensure the proper execution and timely completion of the work. 
The Contractor shall designate a principal of the firm, or other senior management official, to provide executive 
oversight and problem resolution resources to the Project for the life of the Contract. 

The Prime Contractor shall provide a full-time superintendent while work under each Task Order is being 
performed and ensure that its Superintendent and Superintendence by its Subcontractors is maintained on a 
full-time basis at the site until work required by each Task Order and the contract is completed including 
acceptable completion of all work necessary to correct deficiencies and omissions discovered during final 
inspection. No change in superintending personnel will be allowed without prior approval of the Contracting 
Officer. During the execution of each Task Order, the designated superintendent shall respond appropriately 
within 24 hours of being contacted by the owner representative. 

The Contractor shall employ, and require its subcontractors to employ, qualified personnel to perform the Work. 
The Government reserves the right to exclude, or remove from the site or building, any personnel for reasons of 
incompetence, carelessness, or insubordination, who violate rules and regulations concerning conduct on 
federal property, or whose continued employment on the site is otherwise deemed by the Government to be 
contrary to the public interest. 

Repeated failure or excessive delay by the Contractor to provide qualified personnel shall be deemed a default 
for the purposes of the Termination for Default clause. 

1.12 Key Personnel 

The Prime Contractor shall identify Key Personnel for a Project Manager and Project Superintendent for the IDIQ 
contract. Requirements for the Key Personnel are as follows and may vary per Task Order: 

1.12.1 Project Manager: 

The Project Manager shall have at least five (5) years’ experience in managing and supervising construction 
projects of similar size and scope and five (5) years’ experience in Historical Government Buildings. The Project 
Manager shall be employed by the Prime Contractor. 

1.12.2 Project Superintendent: 

The Project Superintendent shall have a minimum of five (5) years’ experience as a superintendent on projects 
similar in size and scope, and five (5) years’ experience in Historical Government Buildings and be employed by 
the Prime Contractor. The project superintendent shall have overall responsibility for all operations on the 
jobsite. 

1.13 Substitution of Key Personnel 

The Contractor shall be limited to utilizing the key personnel that were identified in the Contractor’s technical 
proposal during the performance of this contract unless prior Contracting Officer approval of the substitutions is 
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obtained. The Contractor shall obtain the Contracting Officer’s written consent before making any substitutions 
for key personnel by submitting in writing to the Contracting Officer the reasons for the substitution and the 
qualifications of the new person (resume). Provide the necessary level of detail on credential and qualifications 
on the key personnel. The key personnel that are proposed as substitutes must possess equal or greater 
qualifications than the individuals in the contractor's proposal for the contract. This replacement shall not 
impact the overall price, per project, unless that impact results in a cost savings to the American Taxpayer while 
maintaining equal, or greater, project performance.  

1.14 Standard Construction Warranty 

The Contractor agrees that the supplies or services furnished under this contract, at the order level, shall be 
covered by the most favorable commercial warranties the contractor gives to any customer for such supplies or 
services and that the rights and remedies provided therein are in addition to and do not limit any rights and 
remedies provided to the Government by any other clause of this contract. The contractor shall collect all 
written warranties and equipment manuals and deliver them to the Government. 

The contractor further warrants to the Government that all materials and equipment furnished under this 
contract will be new, unless otherwise specified, and that all work will be of good quality, free from improper 
workmanship and defective materials and in conformance with the drawings and specifications. 

The contractor agrees to correct all work performed under this contract which proves to be defective in material 
and workmanship within a reasonable time as determined by the Government and the contractor and at no 
additional cost to the Government. 

Deliverable: Contractor to provide a two-week look ahead every Monday from Award of Project-to-Project 
Completion. 

1.15 Extensions of Time – (See FAR 52.211-13, Time Extensions) 

If the Contractor requests an extension of the time for Substantial Completion, the Contractor shall base its 
request on analysis of time impact using the Project Schedule as its baseline and shall propose as a new 
Substantial Completion date to account for the impact. The Contractor shall submit a written request to the 
Contracting Officer setting forth facts and analysis in sufficient detail to enable the Contracting Officer to 
evaluate the Contractor's entitlement to an extension of time. 

The Contractor shall only be entitled to an extension of time to the extent that (a) Substantial Completion of the 
Work is delayed by causes for which the Contractor is not responsible under this Contract, and (b) the actual or 
projected Substantial Completion date is later than the date required by this Contract for Substantial 
Completion. 

The Contractor shall not be entitled to an extension of time if the Contractor has not effectively provided 
sufficient data to the Contracting Officer for evaluation in a timely manner. 

The Government shall not be liable for any costs to mitigate time impacts incurred by the Contractor that occur 
less than 30 calendar days after the date the Contractor submits a request for extension of time in compliance 
with this clause. 
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1.16 Project Schedule 

Unless otherwise specified in the individual Task Orders, the Contractor shall use a Project Schedule to plan, 
coordinate, and perform the work of each task, or equal. The Project Schedule shall be produced using widely 
used, commercially available computer software that is capable of generating and monitoring a schedule and is 
compatible with software like Microsoft Project,® or equal.  

The Project Schedule shall be a rational, reasonable and realistic plan for completing the Work, and conform to 
requirements specified in this clause and elsewhere in this Contract and any Task Order. 

The Contractor understands and acknowledges that the preparation and proper management of the Project 
Schedule is a material component of the Work, and that the Task Order price includes all costs of compliance 
with Project Schedule requirements. 

The Project Schedule shall depict all activities necessary to complete the Work, including, as applicable, all 
submittal and submittal review activities, all procurement activities, and all field activities, including 
mobilization, construction, and punch list. Activities shall be sufficiently detailed and limited in duration to 
enable proper planning and coordination of the Work, effective evaluation of the reasonableness and realism of 
the Project Schedule, accurate monitoring of progress, and reliable analysis of schedule impacts. 

Within fourteen (14) days of NTP, or such other time as may be specified herein, the Contractor shall submit its 
Project Schedule to the Contracting Officer/COR, together with a written narrative describing the major work 
activities, activities on the critical path, and major constraints underlying the sequence and logic of the Project 
Schedule. The Contractor shall submit the Project Schedule in both electronic and hardcopy print format. 

The Contractor should anticipate that its initial submittal of the Project Schedule shall be subject to review and 
revision as contemplated by Paragraph (11) of this clause, and the Contractor shall devote sufficient resources 
for meetings, revisions, and resubmissions of the Project Schedule to address exceptions taken by the 
Contracting Officer to the initial submittal. The Contractor understands and acknowledges that the purpose of 
the initial review and resolution of exceptions is to maximize the usefulness of the Project Schedule for the 
Parties during Task Order performance. 

Activity durations shall be based upon reasonable and realistic allocation of the resources required to complete 
each activity, given physical and logistical constraints on the performance of the Work. All logic shall validly 
reflect physical or logistical constraints on relationships between activities. Except for the first and last activities 
in the Project Schedule, each activity shall have at least one predecessor and one successor relationship to form 
a logically connected network plan from NTP to the Task Order Completion date. 

The Project Schedule shall incorporate milestone events specified in the Task Order, including, as applicable, 
NTP, Substantial Completion, and milestones related to specified work phases and site restrictions. The Project 
Schedule shall also include Contractor-defined milestones to identify target dates for critical events, based upon 
the Contractor's chosen sequence of work. 

Unless a shorter period for updates is specified elsewhere, the Contractor shall update the Project Schedule 
monthly to reflect its actual progress in completing the Work and submit the updated Project Schedule to the 
Contracting Officer/COR within five working days of the end of each month or other specified period. 

If the Contractor revises the Project Schedule after initial submission, the Contractor shall provide in writing to 
the Contracting Officer/COR a narrative describing the substance of the revision, the rationale for the revision, 
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and the impact of the revision on the projected Substantial Completion date and the available float for all 
activities. The Contractor shall only revise prospective activities, durations and logic, but addition of detail to 
prospective activities shall not be deemed a revision if the overall duration of the detailed activity does not 
change. 

If at any time the Contracting Officer/COR finds that the Project Schedule does not comply with any Task Order 
requirement, the Contractor shall, upon written notice of exceptions taken by the Contracting Officer, revise the 
Project Schedule, adjust activity progress, or provide sufficient information demonstrating compliance. 
Regardless of whether the Contracting Officer takes any such exception, the Contractor shall not be relieved of 
its responsibility for the rationality, reasonableness or realism of the Project Schedule, or its responsibility to 
achieve Substantial Completion within the time specified by the Task Order. 

If the Contractor fails to sufficiently address the Contracting Officer's/ COR’s exceptions to the Project Schedule 
within thirty (30) calendar days of written notice of same, the Contracting Officer may withhold retainage until 
the Project is Substantially Complete or until such time as the Contractor has complied with Project Schedule 
requirements. 

The Contracting Officer shall be entitled, but not required, to rely upon the Project Schedule to evaluate the 
Contractor's progress, evaluate entitlement to extensions of time and determine the criticality or float of any 
activities described in such Project Schedule. 

1.17 Vendor Past Performance System 

Performance evaluation will be done using the Contractor Performance Assessment Reporting System (CPARS) 
modules as the secure, confidential, information management tool to facilitate the performance evaluation 
process. The system enables a comprehensive evaluation by capturing comments from both the Government 
and the contractor. 

Contractors are encouraged to visit http://www.cpars.csd.disa.mil/allapps/cpartrng/webtrain/webtrain_all.htm 
to sign up for free on- line Contractor Overview training when these sessions are offered. The training session is 
(2) hours and is specifically for contractor users who will provide Past Performance Evaluation comments on PBS 
evaluations. 

After the contracting officer prepares and releases a contract evaluation, the contractor will receive an email 
alerting them the evaluation is ready for their review and comment. The contractor will have 30 days to respond 
to the evaluation. The Government shall provide for review at a level above the contracting officer (e.g., 
contracting director) to consider any disagreement between the Government and the contractor regarding the 
evaluation of the contractor. Based on the review, the individual at a level above the contracting officer will 
issue the conclusion on the performance evaluation. 

NOTE: Unless the contractor provides a different point of contact (POC) to the contracting officer after award, 
the Past Performance Point of Contact (POC) listed on the contractor’s Central Contractor Registration (CCR) 
profile will be used as the default Past Performance POC. This is the individual who will receive CPARS email 
alerts. In accordance with FAR Clause 52.204-7 the contractor is responsible for the accuracy and completeness 
of the data within the CCR database. 

Copies of the evaluations, contractor responses, and review comments, if any, will be retained as part of the 
contract file, and may be used by Federal Agencies to support future award decisions. 

http://www.cpars.csd.disa.mil/allapps/cpartrng/webtrain/webtrain_all.htm
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2.0 ORDER INFORMATION 

2.1 Task Orders 

All work will be issued through an award of a Task Order in accordance with FAR 16.505, Ordering. The Basis of 
Award for Task Orders will be determined at the Task Order level, depending on the circumstances pertinent to 
individual requirements. These procedures will be determined by the Ordering Contracting Officer in accordance 
with FAR 16.505 and this Ordering Vehicle. In some cases, Task Order quotes may be evaluated based on lowest 
price, technically acceptable; in other cases, Treasury may use nonprice evaluation criteria in addition to price 
and select the Contractor that presents the best value to the Government. 

At the Government’s sole discretion, a Technical Evaluation Panel (TEP) may be established to evaluate non-
price evaluation criteria. If established, the TEP will be led by a Chairperson who shall have experience in 
architecture, engineering, construction, etc., and Government-related acquisition matters. 

Task Order Method Available 

A Request for Quote will be provided with the scope of work to Contractors to provide technical and price 
quotes as instructed in the request. Contractors shall submit a firm fixed, lump sum price, for all construction 
services unless a different, previously stated, pricing structure is requested. 

Task Order issued shall include, but not be limited to the following information: 
- Date of order. 
- Contract and delivery order number; 
- Appropriation and accounting data. 
- Description of the services to be performed; 
- Place of performance. 
- Period of time in which the services are to be performed. 
- List of Government-furnished material and the estimated value thereof, if applicable. 
- Description of Project and/or Building Specific Conditions (if any) 
- Other pertinent information such as drawings, sketches, and scope of work as appropriate; and, 
- Inspection/Acceptance 
- Invoice/Payment Information 
- Signature of warranted ordering official. 

 
2.2 Task Order Performance Periods 

The time for completion for each Task Order shall be determined under each individual Task Order. Task Orders 
under this contract may be awarded by the designated, warranted ordering officials (Contracting Officers) at any 
time within the Contract period. The actual performance of the work may extend beyond the ordering 
vehicle/contract period. Each Task Order shall specify dates for starting work and completing work at the job 
site. COR will coordinate start date with the contractor within the overall Order period. 

2.3 Additional Task Order Information 

Task Orders under this Contract shall be ordered on Form 1442 by a designated warranted ordering official 
(Contracting Officer), for various quantities and types of work provided for in this contract. 

The Davis-Bacon wage rates will be issued with each resulting Task Order. Refer to FAR 52.222-30 (Aug 2018). 
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See price schedule in the attached SF 1442. 

The requirements set forth in this Contract are baseline requirements. Task Orders may include additional 
requirements to address individual project needs, within the scope of the overarching contract. Refer to the 
Task Order for project specific requirements. 

2.4 Proposal Preparation Cost 

The costs for the preparation of proposals in response to the solicitation of this contract, TO RFPs issued under 
this contract, and any RFPs issued during the administration of any Task Order are the responsibility of the 
contractor and is not a reimbursable expense. The Task Order award will include, at a minimum, all labor, 
management, supervision, mobilization, material and equipment cost, and any cost associated with the required 
services to be performed (i.e. construction). The contractor shall furnish all project management, planning, 
estimating, labor, transportation, materials, equipment, tools, supervision, and all other associated costs 
necessary to fulfill the requirements of the contract.  

2.5 Substantial Completion and Contract Completion: 

FAR 52.211-10, Commencement, Prosecution, and Completion of Work, FAR 52.211-12, Liquidated Damages 
(Construction), are supplemented as follows: 

For the purposes of FAR 52.211-10, Commencement, Prosecution and Completion of Work, and FAR 52.211-12, 
Liquidated Damages (Construction), the work shall be deemed complete when it is “Substantially Complete.” 
The work shall be deemed "Substantially Complete" if and only if the Contractor has completed the work and 
related Contract obligations in accordance with the Contract Documents, such that the Government may enjoy 
the intended access, occupancy, possession, and use of the entire work without impairment due to incomplete 
or deficient work, and without interference from the Contractor's completion of remaining work or correction of 
deficiencies in completed work. In no event shall the Work be deemed Substantially Complete if all fire and life 
safety systems are not tested and accepted by the authority having jurisdiction, where such acceptance is 
required under the Contract. 

The Contracting Officer/COR shall conduct inspections and make a determination of Substantial Completion 
within a reasonable time. If the Contracting Officer/COR takes exception to the Notice of Substantial 
Completion, the Contractor shall be entitled to a written notice of conditions precluding determination of 
Substantial Completion. 

The Contractor shall only be entitled to an extension of time to address such conditions if, and to the extent 
that, the Contracting Officer/COR provides notice of such conditions more than thirty (30) calendar days after 
receipt of the Notice of Substantial Completion. 

Substantial Completion shall be established by the Contracting Officer's issuance of a written determination 
specifying the date upon which the Work is Substantially Complete. 

The Contract is complete (Contract Completion) if and only if the Contractor has completed all Work and related 
Contract obligations, corrected all deficiencies and all punch list items, and complied with all conditions for final 
payment. 

Unless otherwise specifically noted, or otherwise clear from context, all references in this Contract to 
"acceptance" shall refer to issuance of a written determination of Substantial Completion. 
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The Contractor shall not be entitled to final payment or release of any retainage held by the Government until 
after Contract Completion. If the Contractor does not achieve Contract Completion within the time required by 
this Contract, the Government shall be entitled, after providing notice to the Contractor, to complete any work 
remaining unfinished. The Contractor shall be liable to the Government for all costs incurred by the Government 
to complete such work. 

2.6 Liquidated Damages FAR 52.211-12  

Liquidated Damages: 

The Contractor acknowledges that time is of the essence for the performance of the work, and that determining 
actual damages from delay would be extremely difficult and impractical. If the Contractor fails to achieve 
Substantial Completion of the Work within the time specified in each Task Orders, the Contractor shall be liable 
to the Government for liquidated damages at the rate specified in each Task Order for each calendar day 
following the required completion date that the Work is not Substantially Complete. 

If the Contract requires different completion dates for different phases or portions of the work, the Contractor 
shall be liable for liquidated damages at the specified rate for each calendar day following the required 
completion date that the phase or portion of work is not Substantially Complete. If a single rate is specified, the 
specified rate shall be apportioned between the different phases or portions of the work. 

If the Government elects to accept any portion of the work not specifically designated as a phase or portion of 
work with its own required completion date, the liquidated damage rate shall be apportioned between accepted 
work and uncompleted work, and the Contractor's liability for liquidated damages shall be computed 
accordingly. 

2.7 Notice of Constructive Changes 

No order, statement or direction of the Contracting Officer, an authorized representative of the Contracting 
Officer whether or not acting within the limits of his authority, or any other representatives of the Government, 
shall constitute a change order under the “Changes” clause of this contract or entitle the contractor(s) to an 
equitable adjustment of the price or delivery schedule, unless such a change is issued in writing and signed by 
the Contracting Officer. 

3.0 SECURITY REQUIREMENTS 

3.1 Security Categorization: 

ALL WORKERS AND COMPANY EMPLOYEES ENTERING TREASURY COMPLEX MUST BE U.S. CITIZENS. NO 
WORKERS WILL BE ESCORTED. 

The clauses listed below apply to the Prime Contractor and any of its subcontractors employed during this 
contract. The clauses below also apply to tasks, work requests or other identified method of requesting work be 
performed that flow from this document. No Contractor personnel may perform any work under this Contract 
until the Government grants specific permission to do so, regardless of existing clearance or investigation. 

This Contract is categorized as unclassified at the Moderate (Tier 2/MBI) Level. This Contract does not have 
Tasks that require different levels of investigations. The Intelligence Community Directive (ICD) 705 Version 1.4 
requires construction plans and all related documents to be handled and protected in accordance with the 
Construction Security Plan (CSP). If classification guides dictate, plans and related documents may require 
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classification. Drawings or diagrams pertaining to this Task Order may not be posted on an UNCLASSIFIED 
website or transmitted over the Internet without some type of encryption. Drawings and diagrams shall be 
protected as Sensitive but Unclassified (SBU) information and shall be stored in an approved GSA container at 
the contractor facility or lock cabinet accessible by authorized personnel. The contractor shall provide the COR 
with a list of personnel authorized access to the GSA container and/or lock cabinet containing drawings and 
diagrams under this PWS. The contractor may not take drawings and diagrams to residence or have open public 
discussions outside of the contractor facility or the Main Treasury Complex (MTC). Therefore, do not identify 
SCIF locations on planning or construction documents without Director, Special Security Programs (SSP) approval 
to include areas that may be identified as “Secure Area” or “Controlled Area”. Under no circumstances shall 
plans or diagrams that are identified for SCI or Secure Work Area or Controlled Area be sent or posted on 
unprotected information technology systems or Internet venue without encryption. 

Contractors are required to comply with the Treasury Directive P 15-71, Treasury Security Manual in the 
handling, protection, and safeguarding of government information in their possession. The TD P 15-71 will be 
followed as it specifies Treasury-specific personnel, physical, industrial and information security policy, 
processes and requirements that apply to this contract. 

3.2 General Security: 

Department of Treasury, otherwise known as the Department, retains the right to request removal of Contractor 
personnel, regardless of prior clearance or adjudication status, whose actions, while assigned to this contract, 
clearly conflict with the interest of the Government. Lack of the ability to obtain or maintain the required 
investigation level is included in the reasons the Department may remove a contractor employee. The reason for 
removal shall be documented in writing by the Contracting Officer. Additionally, the Contractor must notify the 
OSP of all terminations/resignations within 24 hours of occurrence. When and if such removal occurs, the 
Contractor is responsible for assigning qualified replacement personnel in a timely manner or ensuring that 
performance of the contract is not adversely affected. The Contractor shall return all departmentally issued 
identification cards, building passes, keys, and any other government issued material of those terminated 
employees to the COR. If government issued material is not available to be returned, a report must be 
submitted to the COR referencing the number, name of individual to whom it was issued, the last known 
location, and disposition of the items. Failure to return government materials may result in remedial actions 
against the contractor. Contractor personnel shall visibly wear departmentally issued identification badges when 
working in Government facilities. If any current or prospective employee is found to be ineligible for access to 
Government facilities or information by the Department, the COR will notify the contractor that the employee 
shall not continue to work or to be assigned to work under the contract. The Department may require drug 
screening for probable cause at any time. The contractor must also ensure that, prior to the end of the contract, 
all Departmental information, systems and equipment is returned to the appropriate Department personnel. All 
contractors must be vetted and approved by OSP prior to beginning work on any portion of this contract. 

Any employee assigned to support the Department shall comply with Personal Identity Verification One and Two 
(PIV-1, PIV-2) requirements as described in Homeland Security Presidential Directive 12 (HSPD-12), “Policy for a 
Common Identification Standard for Federal Employees and Contractors,” and “Federal Information Processing 
Standard 201, Personal Identity Verification Standards for Federal Employees and Contractors,” dated August 
2013. T2/Moderate Risk contract employees must be a U.S. Citizen to perform contract scope. 

The Contractor shall provide the CO the name of all entities to be used as subcontractors for each type of work 
to be performed prior to performing any work under this contract in accordance with the FAR Subpart 44.2. The 
Government reserves the right to accept or reject any subcontractors proposed. Contractors should not serve as 
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the escort for their subcontractors or for any other contractor; escorts used should be Departmental Federal 
employees. 

The Contractor is responsible for obtaining the approval of the CO prior to release of any information received 
or generated under the contract per 48 CFR 252.204-7000. The CO should complete this item as required by 
internal agency directives to direct the prime contractor to the appropriate office that has public release 
authority. Prime contractors should serve as focal point for their subcontractors’ public release requests and 
refer them to the CO. SBU (also known as Controlled Unclassified Information (CUI)) must be protected in 
accordance with EO 13556, 32 CFR 2002 (full implementation expected to be reached in November 2018), and 
Treasury Security Manual (TD P 15-71). For Official Use Only must be protected in accordance with the providing 
Agency’s directives. Data contained within all Department computer systems are governed by Agency Security 
Regulations as well as the Federal Privacy Act of 1974. Contractor personnel assigned to this project will be held 
accountable for adherence to these regulations. If the security classification or security requirements are 
changed by the Government subsequent to the date of this Contract, and if the changes cause an increase or 
decrease in security costs or otherwise affects any other term or condition of this Contract, any resulting 
financial burden will be the sole responsibility of the Contractor. 

Contractors and their subcontractors must perform all initial, annual, contemporaneous, specialized and 
termination training required per Department guidance and TD P 15-71 as appropriate for their position. This is 
in addition to any training their company requires them to have. 

Per the TD P 15-71, the Contractor shall report to the COR within 24 hours any adverse information coming to its 
attention concerning employees working under this contract, to include loss or suspension of favorable 
adjudication, or security issues involving the scope being completed for the contract. Reports based on rumor or 
innuendo should not be made. The subsequent termination of an employee does not obviate the requirement 
of the contractor to submit this report. The report shall include each employee’s name, social security number, 
and the adverse information. The Contractor shall also report within 24 hours any event the Contractor becomes 
aware of that would be deemed a potential security incident, violation or any compromise involving Treasury 
systems, material, or data or systems with Treasury material or data on them. The Contractor shall comply with 
all Federal laws and regulations regarding computer security, information security and privacy. 

While the Contractor’s personnel are at the government facility, the Contractor is responsible for compliance 
with all laws, rules, and regulations governing conduct with respect to security – not only as they relate to its 
employees and agents, but also to other personnel who are government employees or agents of the 
government and to property at the site regardless of ownership. While on government premises and in 
possession of government property, the Contractor is responsible for such property and any damages or 
compromise thereto by Contractor’s employees. The Contractor and its employees shall exercise the utmost 
discretion in regard to all matters relating to their duties and functions, and in the safeguarding of pre-decisional 
or sensitive information (privacy, etc.) from inadvertent release. At the completion of the contract vehicle, the 
Contractor shall send a written notice from the authorized principle of the company attesting that all file records 
pertaining to this contract in possession of the Contractor was destroyed. 

The contractor will avoid any improprieties located in FAR Part 3 and 52.203-16 regarding gratuities, kickbacks, 
conflicts of interest and other ethics issues. 

Work on this contract may require personnel to have access to private information covered by the Privacy Act, 
Title 5 of the U.S. Code, Section 552a (in addition to other types of non-public information). All Contractor 
personnel shall adhere to the requirements of the Privacy Act as well as any applicable Department or Federal 
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rule/regulation regarding private information or other types of non-public information. 

As a condition for access for Government-Owned Systems and data, all Contractor personnel must pass 
background investigations in accordance with OMB Circular A-130 which requires screening of all individuals 
involved with sensitive applications or data in Federal automated information systems. 

Contractor will abide by requirements set forth in the applicable guidance for the protection of unclassified 
information. If Contractor fails to follow requirements above, this may result in revocation of favorable public 
trust adjudication for offending employees and potential negative actions against the contract vehicle itself. 

Per FAR 52.222-54, the contractor is required to comply with enrollment and verification requirements for all 
contractors except those previously verified by acceptable means. 

The contractor agrees and understands that the latest version (if superseded) of the U.S.C., CFRs, Executive 
Orders, Treasury policies and all other government issued documents that are referenced above will be 
followed. 

Included in this scope is all applicable FAR clauses associated with Supply Chain Risk as required by EO 13837: 
Securing the Information and Communications Technology and Services Supply Chain. 

3.3 Removal from Contract Work 

Contracting Officer or COR may require the Contractor to remove any employee(s) from Government controlled 
buildings or other real property should it be determined that the individual(s) is either unsuitable for security 
reasons or otherwise unfit to work on Government controlled property. This shall include, but not be limited to, 
instances where an employee is determined, in the Government's sole discretion, to be incompetent, careless, 
insubordinate, unsuitable, or otherwise objectionable. 

The CO or their designee will make all determinations regarding the removal of any contract employee from 
work site based upon the health, safety, security, general well- being, or operational mission of the facility and 
its population. 

The CO may also request the Contractor to immediately remove any employee from the work site if it is 
determined that individuals are being assigned to duty who have been disqualified for either suitability or 
security reasons or who are found to be unfit for performing duties during their tour of duty. 

Contractor employees who are removed from Contract work shall be required to leave the work site 
immediately. 

The Contractor shall comply with any removal request. For clarification, a determination to remove an employee 
will be made for, but is not limited to, incidents involving the most immediately identifiable types of misconduct 
or delinquency as set forth below: 

o Failure to receive a suitability determination, temporary clearance, or clearance from Agency. 

o Violation of Federal, State, or Local law. Violation of the Rules and Regulations Governing Public Buildings 
and Grounds, 41 CFR 101-20.3. This includes the carrying or possession of explosives or items intended to be 
used to fabricate an explosive or incendiary device. 

o Neglect of duty, including sleeping while on duty, unreasonable delays, or failure to carry out assigned tasks, 
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conducting personal affairs during official time or refusing to render assistance, or to cooperate in upholding 
the integrity of the security program at the work site. 

o Falsification or unlawful concealment, removal, mutilation, or destruction of any official documents or 
records, or concealment of material facts by willful omissions from official documents or records. 

o Disorderly conduct, use of abusive or offensive language, quarreling, intimidation by words or actions, 
fighting, or participation in disruptive activities that interfere with the normal efficient operations of the 
Government. 

o Theft, vandalism, immoral conduct, or any other criminal actions. 

o Selling, consuming, or being under the influence of intoxicants, drugs, or substances that produce similar 
effects while in or on federally controlled property. 

o Improper use of Government identification. 

o Unauthorized use of communication equipment on Government property. 

o Violation of security procedures or regulations. 

o Violation of Title 18,U.S.C.,Section 930, which prohibits the knowing possession or the causing to be present 
of firearms or other dangerous weapons in Federal facilities and Court facilities. 

The CO or COR will make all determinations regarding the removal of any contract employee from work site 
based upon the health, safety, security, general well-being, or operational mission of the facility and its 
population. 

The Contractor is responsible for providing replacement employees in cases where Contract employees are 
removed from working at the work site or on the Contract. 

4.0 ADDITIONAL INFORMATION 

4.1 Contractor Use of Premises 

The Contractor will review and document the existing conditions surrounding the project premises. Provide 
documentation to the Government prior to the commencement of any construction activity. 

The Contractor shall limit use of the premises to the work in areas indicated, and to allow for Government 
occupancy and public use. 

Confine operations at the site to areas indicated. Do not disturb portions of the site beyond the areas in which 
Work is indicated. 

• Keep driveways and entrances serving the premises clear and available at all times to the Government, 
Government employees and to visitors. Do not use these areas for parking or storage of materials. 

• Schedule deliveries to minimize space and time requirements for storage of material and equipment on site. 

• Maintain existing building in a safe and weather-tight condition throughout the construction period. Repair 
damage caused by construction operations to the satisfaction of the Government. Take precautions to 
protect the building, its occupants and the public during the construction period. A representative of the 
Contractor shall be available to arrive on site within one (1) hour of notice should an emergency occur. 

• Keep public areas, such as hallways, stairs, lobbies and toilet rooms, free from accumulation of waste 
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material, rubbish, construction debris and construction materials. 

• Space on the premises will be made available for the Contractor's storage and related activities, provided 
that its use will not interfere with operations of the Government. 

o Arrange and gain approval for use of this space through the Contracting Officer Representative. 

• Use of the existing loading dock facilities will be shared with Government activities on a first-come-first-
served, wait-your-turn basis. 

• Existing materials and equipment that are removed as part of the construction operations, and that are not 
reused or designated to be salvaged as Government property, shall become the property of the Contractor 
and shall be removed from the site. Storage or sale of excess salvageable materials and equipment is not 
permitted on site. 

• Pollution producing equipment shall not be located near air intakes where airborne smoke or fumes could 
be drawn into the building. When not required for powering unloading operations, turn off engines when 
docked. 

• Smoking is not permitted in or around the building. 

• No parking will be available on site during normal hours. The Contractor and Contractor's employees shall 
make their own arrangements for vehicle parking off site. 

• No apparatus with an open flame is allowed to be used within the facility without the prior receipt of a burn 
permit. Contact the Field Office to obtain burn permits. Burn permits are required for each separate 
occurrence. 

• The work shall be sequenced to minimize disruption to building occupants, visitors, and maintenance 
activities. To the greatest extent feasible, demolition work should not take place until supplies are on hand 
to perform new work. 

• Coordinate with the COR for site access. 

• Coordinate with the COR on correct response procedures for any building system alarms occurring during or 
resulting from the construction process. 

• All building systems outside the immediate construction area shall be kept fully operational during normal 
working hours. 

• Protect building site from flying debris. 

4.2 Access and Property Control at Property Location 

Property control: All property being removed from the Treasury Department is subject to inspection by security 
personnel. Property cannot be removed from the premises without a completed Treasury Property Pass. 

Existing Building Alarm Systems: The Contractor shall notify the COR prior to disturbing any alarm wiring, device, 
system, etc. The Contractor shall coordinate planned disturbances at least two weeks in advance of the 
scheduled work. Any alarm wiring, devices, or system that is broken or disturbed for any reason must be 
reported to the COR. If any system or component is damaged by Contractor employees, the Treasury 
Department, Administrative Operations Division Security, Safety and Parking Officer will determine the 
procedures for repairing the work. The cost to repair the system and any related overtime costs for Treasury 
Department personnel shall be borne by the Contractor. 
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Parking: There will be no parking available at the Annex Building. Treasury will only clear vehicles for delivery 
and pickups. 

Deliveries: All deliveries shall be scheduled no less than 25 hours in advance. An Access form must be filled out 
and emailed to FacilitiesServiceDesk@treasury.gov unless otherwise noted on the form. 

Ingress/Egress during off-hours is restricted; once in…you are locked in, once out…you are locked out. For non-
routine circumstances, with 24 hours’ notice, request special ingress/egress arrangements as needed from COR. 

4.3 Material Delivery Process 

Access Form to be submitted to Treasury COR with 24 hours’ notice. The electronic Access form is to be e-mailed 
to FacilitiesServiceDesk@treasury.gov. and COR. All deliveries must go to Federal Protection Service Mobile 
Scanning Facilities offsite open Monday-Friday (7AM-2:30PM) by appointment only through COR before coming 
to Treasury. The truck will then be escorted by USSS to the Treasury Complex, where it may be canine swept 
and/or EOD inspected. Materials may or may not require further inspection at the building entrance. It is a 
judgment call of the UD Officer at the Post. All deliveries shall be made to the Treasury are to be during normal 
working hours; unless special arrangements have been approved by the COR. Deliveries shall be unloaded in a 
timely responsive manner, so as not to cause congestion in the Moat or alley. 

4.4 Safety and Health 

In addition to publications referenced in the Construction Contract Clauses, the following Code of Federal 
Regulations (CFR), publications apply to conduct of the work. State and local safety and health regulations that 
apply are not cited herein. Current editions at the date of the agreement apply. The more stringent 
requirements apply. 

• 29 CFR, Part 1910: Occupational Safety and Health Administration (OSHA) General Industry and Health 
Standards. (1910 | Occupational Safety and Health Administration) 

• 29 CFR, Part 1926 " Safety and Health Regulations for Construction" (1926 | Occupational Safety and Health 
Administration) 

• 40 CFR 260, "Hazardous Waste Management System" (eCFR :: 40 CFR Part 260 -- Hazardous Waste 
Management System: General)  

• 40 CFR 261, "Identification and Listing of Hazardous Waste." (eCFR :: 40 CFR Part 261 -- Identification and 
Listing of Hazardous Waste)  

• 40 CFR, Part 761, EPA Polychlorinated Biphenyls (PCBs), Manufacturing, Processing, Distribution in 
Commerce and Use Prohibitions. (eCFR :: 40 CFR Part 761 -- Polychlorinated Biphenyls (PCBs) 
Manufacturing, Processing, Distribution in Commerce, and Use Prohibitions)  

• National Fire Protection Association (NFPA) 70E Electrical Safety Requirements for Workplace Safety 

• U.S. Army Corps of Engineers (USCOE) Safety and Health Requirements Manual, EM 385-1-1, current edition. 

• Federal Standard: Fed. Std. 313A, Material Safety Data Sheets, Preparation and the Submission of. The 
Contractor shall assume full responsibility and liability for compliance with applicable codes, standards and 
regulations pertaining to the health and safety of personnel during execution of the Work and shall hold the 
Government harmless for any action on the Contractor's part, or that of the Contractor's employees or 
subcontractors, that results in illness, injury or death. 

mailto:FacilitiesServiceDesk@treasury.gov
mailto:FacilitiesServiceDesk@treasury.gov
https://www.osha.gov/laws-regs/regulations/standardnumber/1910
https://www.osha.gov/laws-regs/regulations/standardnumber/1926
https://www.osha.gov/laws-regs/regulations/standardnumber/1926
https://www.ecfr.gov/current/title-40/chapter-I/subchapter-I/part-260
https://www.ecfr.gov/current/title-40/chapter-I/subchapter-I/part-260
https://www.ecfr.gov/current/title-40/chapter-I/subchapter-I/part-261?toc=1
https://www.ecfr.gov/current/title-40/chapter-I/subchapter-I/part-261?toc=1
https://www.ecfr.gov/current/title-40/chapter-I/subchapter-R/part-761
https://www.ecfr.gov/current/title-40/chapter-I/subchapter-R/part-761
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First Aid and Emergency Response Requirements: The Contractor shall provide for emergency first aid 
equipment. Additionally, a 20-pound ABC-rated fire extinguisher shall be maintained on- site as well as 
absorbent material of sufficient quantity to collect any spill which might occur during this project. A listing of 
emergency phone numbers and points of contact for fire, hospital, police, ambulance, and other necessary 
contacts shall be posted at the Contractor’s worksite. 

Contractor shall provide for site visitors Personal Protective Equipment (PPE) per OSHA for use during their 
visits. In addition to specific safety and health programs applicable to the project, Contractor shall submit firm's 
general safety plan at the pre-construction conference listing emergency procedures and contact persons with 
home addresses and telephone numbers. 

Accident Reporting: Submit a copy of each accident report to the COR that the Contractor or Subcontractors 
submit to their insurance carriers, within seven calendar days after the date of the accident. 

Emergency call down tree: Include an emergency call down tree containing contact info for all team members as 
part of the Contractor Safety Plan. 

If the contractor brings hazardous materials onto the property, the contractor shall submit a hazardous material 
management plan which shall, at a minimum, identify and provide the Material Safety Data Sheet (MSDS) for 
each material, describe proper handling and storage procedures for each material, and describe the contractor's 
plan for responding to a spill or release of the material(s).  

The Contractor shall advise the COR of any hazardous material and/or hazardous condition encountered during 
execution of the work. The COR shall determine if the Contractor must perform additional tests and if the work 
for the material or condition shall cease, only with approval from the Contracting Officer. Work shall 
recommence at the direction of the CO after confirming site conditions with the COR. The contractor shall take 
measures to protect personnel until CO COR has rendered its decision.   

The Contract shall take necessary precautions to prevent injury to the public, occupants, and work forces. The 
public and occupants includes all persons not employed by the Contractor or a subcontractor. 

The work area shall be fenced, barricaded or otherwise blocked off from the public or occupants to prevent 
unauthorized entry into the work area. Control by authorized personnel shall be done where passage through is 
necessary for the work. 

Dispose of solid, liquid and gaseous contaminants in accordance with applicable federal, state, and local codes, 
laws, ordinances and regulations. 

Comply with applicable federal, state and local noise control laws, ordinances and regulations, including but not 
limited to 29 CFR 1910.95 and 29 CFR 1926.52. 

4.5 Submittals 

Prior to beginning any work (after contract award and prior to Notice to Proceed), the contractor shall prepare 
and submit to the Contracting Officer for review, a site-specific work/safety plan describing the protective 
measures they will use. Additionally, prior to a subcontractor beginning any work, the contractor shall (1) obtain 
a statement from each subcontractor verifying the sufficiency of the contractor’s site-specific work/safety plan 
or (2) obtain a subcontractor site specific work/safety plan from each subcontractor describing the protective 
measures they will use. Upon the contractor's review and approval of each (1) subcontractor statement verifying 
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the sufficiency or (2) subcontractor site specific work/safety plan, the contractor shall submit the approved (1) 
subcontractor’s statement or (2) subcontractor site specific work/safety plan to the Contracting Officer for 
review. The contractor shall remain fully responsible and liable to assure his staff, and all subcontractor staff 
comply with the contractor and subcontractor site specific work/safety plan(s). Contractors shall provide any 
sampling/testing results as part of the safety plan. The site-specific work/safety plan(s) shall include but not be 
limited to the following (cover the who, what, when, where, why, and how). 

4.6 For Task Order Scopes of Work that contain Asbestos the following applies: 

Under the EPA Asbestos School Hazard Abatement Reauthorization Act (ASHARA), accredited inspectors, 
workers, supervisors and project designers are required when conducting asbestos activities in public and 
commercial buildings (40 CFR Part 763). The Government requires that asbestos project design submittal(s) 
must be performed and/or reviewed by an accredited project designer in accordance with the EPA Model 
Accreditation Program. The designer must have completed an EPA/State-approved asbestos project designer 
course and be current. Licensure is required for persons performing design project activities in excess of 3 
square feet or 3 linear feet. Specifications must be signed by the designer, which includes their certification 
number issued by the State. 

4.7 Equitable Adjustments: 

FAR 52.243-5, Changes and Changed Conditions & FAR 52.243-4, Changes clauses are supplemented as follows: 

At the written request of the Contracting Officer, the Contractor shall submit a proposal, in accordance with the 
requirements set forth herein, for an equitable adjustment to the contract for changes or other conditions that 
may entitle a Contractor to an equitable adjustment. If the Contractor deems an oral or written order to be a 
change to the contract, it shall promptly submit to the Contracting Officer a proposal for equitable adjustment 
attributable to such deemed change. The proposal shall also conform to the requirements set forth below. 

(1) The proposal shall be submitted within the time specified in the request, or such other time as may 
reasonably be required by the Contracting Officer. In the case of a proposal submitted based on the 
“Differing Site Conditions” clause, the notice requirement of that clause shall be met. 

(2) Proposals for equitable adjustments shall include a detailed breakdown of the following elements, as 
applicable: 

(1) Direct Costs. 
(2) Markups. 
(3) Change to the time for completion specified in the contract. 

(3) Direct Costs. The Contractor shall separately identify each item of deleted and added work associated with 
the change or other condition giving rise to entitlement to an equitable adjustment, including increases or 
decreases to unchanged work impacted by the change. For each item of work so identified, the Contractor 
shall propose for itself and, if applicable, its first two tiers of subcontractors, the following direct costs: 

(1) Material cost broken down by trade, supplier, material description, quantity of material units, and unit 
cost (including all manufacturing burden associated with material fabrication and cost of delivery to 
site, unless separately itemized); 

(2) Labor costs broken down by trade, employer, occupation, quantity of labor hours, and burdened hourly 
labor rate, together with itemization of applied labor burdens (exclusive of employer’s overhead, profit, 
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and any labor cost burdens carried in employer’s overhead rate); 

(3) Cost of equipment required to perform the work, identified with material to be placed or operation to 
be performed. 

(4) Cost of preparation and/or revision to shop drawings and other submittals with detail set forth in 
paragraphs (b)(1) and (b)(2) of this clause. 

(5) Delivery costs, if not included in material unit costs. 

(6) Time-related costs not separately identified as direct costs, and not included in the Contractor’s or 
subcontractors’ overhead rates, as specified in paragraph (g) of this clause; and 

(7) Other direct costs. 

(4) Marked-up costs of subcontractors below the second tier may be treated as other direct costs of a second-
tier subcontractor, unless the Contracting Officer requires a detailed breakdown under paragraph (i) of this 
clause. 

(5) Extensions of Time and Time-related Costs. The Contractor shall propose a daily rate for each firm’s time-
related costs during the affected period, and, for each firm, the increase or decrease in the number of 
workdays of performance attributable to the change or other condition giving rise to entitlement to an 
equitable adjustment, with supporting analysis. Entitlement to time and time-related costs shall be 
determined as follows: 

(1) Increases or decreases to a firm’s time-related costs shall be allowed only if such increase or decrease 
necessarily and exclusively results from the change or other condition, giving rise to entitlement to an 
equitable adjustment. 

(2) The Contractor shall not be entitled to an extension of time or recovery of its own time-related costs 
except to the extent that such change or other condition necessarily and exclusively causes its duration 
of performance to extend beyond the completion date specified in the contract. 

(3) Costs may be characterized as time-related costs only if they are incurred solely to support 
performance of this contract and the increase or decrease in such costs is solely dependent upon the 
duration of a firm’s performance of work. 

(4) Costs may not be characterized as time-related costs if they are included in the calculation of a firm’s 
overhead rate. 

(5) Equitable adjustment of time and time-related costs shall not be allowed unless the analysis supporting 
the proposal complies with provisions specified elsewhere in this contract regarding the Contractor’s 
project schedule. 

(6) Markups. For each firm whose direct costs are separately identified in the quote, the Contractor shall 
propose an overhead rate, profit rate, and where applicable, a bond rate and insurance rate. Markups shall 
be determined and applied as follows: 

(1) Overhead rates shall be negotiated, 

(2) Profit rates shall be negotiated, but shall not exceed ten percent (10%) 

(3) The Contractor and its subcontractor[s] shall not be allowed overhead or profit on the overhead or 
profit received by a subcontractor, except to the extent that the subcontractor’s costs are properly 
included in other direct costs as specified in paragraph (b) of this clause. 
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(4) Overhead rates shall be applied to the direct costs of work performed by a firm and shall not be 
allowed on the direct costs of work performed by a subcontractor to that firm at any tier except as set 
forth below in paragraphs (6) and (7) of this paragraph. 

(5) Profit rates shall be applied to the sum of a firm’s direct costs and the overhead allowed on the direct 
costs of work performed by that firm. 

(6) Overhead and profit shall be allowed on the direct costs of work performed by a subcontractor within 
two tiers of a firm at rates equal to only fifty percent of the overhead and profit rates negotiated 
pursuant to paragraphs (1) and (2) of this paragraph for that firm, but not in excess of ten percent 
(10%) when combined. 

(7) Overhead and profit shall not be allowed on the direct costs of a subcontractor more than two tiers 
below the firm claiming overhead and profit for subcontractor direct costs. 

(8) If changes to a Contractor’s or subcontractor’s bond or insurance premiums are computed as a 
percentage of the gross change in contract value, markups for bond and insurance shall be applied 
after all overhead and profit is applied. Bond and insurance rates shall not be applied if the associated 
costs are included in the calculation of a firm’s overhead rate. 

(9) No markup shall be applied to a firm’s costs other than those specified herein. 

(7) Proposal Preparation Costs. If performed by the firm claiming them, proposal preparations costs shall be 
included in the labor hours proposed as direct costs. If performed by an outside consultant or law firm, 
proposal preparation costs shall be treated as other direct costs to the firm incurring them. Requests for 
proposal preparation costs shall include the following: 

(1) A copy of the contract or other documentation identifying the consultant or firm, the scope of the 
services performed, the manner in which the consultant or firm was to be compensated, and if 
compensation was paid on an hourly basis, the fully burdened and marked- up hourly rates for the 
services provided. 

(2) If compensation was paid on an hourly basis, documentation of the quantity of hours worked, 
including descriptions of the activities for which the hours were billed, and applicable rates. 

(3) Written proof of payment of the costs requested. The sufficiency of the proof shall be determined by 
the Contracting Officer. 

(8) Proposal preparation costs shall be allowed only if— 

(1) The nature and complexity of the change or other condition giving rise to entitlement to an equitable 
adjustment warrant estimating, scheduling, or other effort not reasonably foreseeable at the time of 
contract award. 

(2) Proposed costs are not included in a firm’s time-related costs or overhead rate; and 

(3) Proposed costs were incurred prior to a Contracting Officer’s unilateral determination of an equitable 
adjustment under the conditions set forth in paragraph (o) or were incurred prior to the time the 
request for equitable adjustment otherwise became a matter in dispute. 

(9) Proposed direct costs, markups, and proposal preparation costs shall be allowable in the determination of 
an equitable adjustment only if they are reasonable and otherwise consistent with the contract cost 
principles and procedures set forth in Part 31 of the Federal Acquisition Regulation (48 CFR part 31) in 
effect on the date of this contract. Characterization of costs as direct costs, time-related costs, or overhead 
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costs must be consistent with the requesting firm’s accounting practices on other work under this contract 
and other contracts. 

(10) If the Contracting Officer determines that it is in the Government’s interest that the Contractor proceed 
with a change before negotiation of an equitable adjustment is completed, the Contracting Officer may 
order the Contractor to proceed on the basis of a unilateral modification to the contract increasing or 
decreasing the contract price by an amount to be determined later. Such increase or decrease shall not 
exceed the increase or decrease proposed by the Contractor. 

(11) If the parties cannot agree to an equitable adjustment, the Contracting Officer may determine the 
equitable adjustment unilaterally. 

(12) The Contractor shall not be entitled to any proposal preparation costs incurred subsequent to the date of 
a unilateral determination or denial of the request if the Contracting Officer issues a unilateral 
determination or denial under any of the following circumstances: 

(1) The Contractor fails to submit a proposal within the time required by this contract, or such time as 
may reasonably be required by the Contracting Officer. 

(2) The Contractor fails to submit additional information requested by the Contracting Officer within the 
time reasonably required. 

(3) Agreement to an equitable adjustment cannot be reached within 60 days of submission of the 
Contractor’s proposal or receipt of additional requested information, despite the Contracting Officer’s 
diligent efforts to negotiate the equitable adjustment. 

Additional supplementary terms and conditions may be determined with, and included in, each Task Order. 

4.8 Organizational Conflicts of Interest (OCI)  

The Contractor warrants that, to the best of the Contractor’s knowledge and belief, there are no relevant facts 
or circumstances, which could give rise to an organizational conflict of interest as defined in FAR Subpart 9.5, 
Organizational and Consultants Conflicts of Interest, or that the Contractor has disclosed all such relevant 
information in writing to the CO. 

The Contractor is responsible for notifying the CO of any actual or potential organizational conflict of interest 
that arises after contract award. The Contractor agrees that if an actual or potential organizational conflict of 
interest is discovered after award, the Contractor shall make a full disclosure in writing to the CO no later than 
three business days after discovery, to include conflicts or potential conflicts that may surface at the subcontract 
level. This disclosure must include a description of actions which the Contractor has taken or proposes to take, 
after consultation with the CO, to avoid mitigate or neutralize the actual or potential conflict. 

The CO may impose appropriate constraints to avoid or mitigate any actual or potential organizational conflict of 
interest. The CO may terminate the contract for convenience, in whole or in part, if he/she deems such 
terminations necessary to avoid an organizational conflict of interest. If the Contractor was aware, or should 
have been aware, of a potential organizational conflict of interest prior to award, or discovered an actual or 
potential conflict after award and did not disclose or misrepresented relevant information to the CO, the 
Government may terminate the contract for default, recommend suspension or debarment of the Contractor 
from Government contracting, or pursue such other remedies as may be permitted by law or the contract. 

The Contractor further agrees that it shall include this clause in all subcontracts and in lower tier subcontracts 
unless a waiver is requested from, and granted by, the CO. 
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4.9 Quality Control   

Contractor shall prepare a Quality Control Plan (QCP) for the work to be conducted under each individual Task 
Order.  The purpose of the QCP is to outline a strategy and identify mechanisms for ensuring that all 
construction actions meet quality standards for completeness, accuracy, and timeliness.   

The QCP shall be provided within five (5) days of award.  Any proposed changes to the QCP after it has been 
accepted by the Government shall require written concurrence from the CO. 

4.10 Section 508 Compliance 

All electronic and information technology (EIT) changes recommended as a result of any performance through 
this contract must adhere to the applicable accessibility standards at 36 CFR 1994, unless an agency exception to 
this requirement exists. 36 CFR 1194 implements Section 508 of the Rehabilitation Act of 1973, as amended, and 
is viewable at http://www.section508.gov. 

The Contractor must validate that all deliverables and services provided will be 100% compliant with Section 508 
of the Rehabilitation Act of 1973, per the 1998 Amendment, and the Architectural and Transportation Barriers 
Compliance Board’s Electronic and Information Technology Accessibility Standards at 36 CFR Part 1194. 

4.11 Data Rights 

The Government has unlimited rights to all documents/material produced under all Task Orders resulting from 
the BPA. All documents and materials, to include the source codes of any software, produced under this contract 
shall be Government owned and are the property of the Government with all rights and privileges of 
ownership/copyright belonging exclusively to the Government. These documents and materials may not be used 
or sold by the Contractor without written permission from the CO. All materials supplied to the Government 
shall be the sole property of the Government and may not be used for any other purpose. This right does not 
abrogate any other Government rights. 

4.12 Pre-Construction Conference 

A pre-construction conference for individual Task Orders may be held at a place, time, and method to be 
determined at the Task Order level. Task Order Notices to Proceed (NTP) will be issued at the pre-construction 
conference where necessary. The Contractor, or its designee with authorization to sign for the company, is 
required to attend if scheduled. Major subcontractors may attend but may not participate therein other than 
through the prime Contractor. The purpose of this conference is to review the contract procedures and to 
discuss questions in regard to the contract documents. The Contracting Officer or his/her representative will 
provide clarifications. 

4.13 Post-Award Conference/Periodic Progress Meetings 

The Contractor agrees to attend any post award conference convened by the CO in accordance with Federal 
Acquisition Regulation Subpart 42.5. The CO, COR, and other Government personnel, as appropriate, may meet 
periodically with the contractor to review the contractor's performance – if needed.  At these meetings the CO 
will apprise the contractor of how the Government views the Contractor's performance and the contractor will 
apprise the Government of problems, if any, being experienced.  Appropriate action shall be taken to resolve 
outstanding issues.  These meetings shall be at no additional cost to the Government.   

At minimum, the Contractor shall meet with OTA POC/COR not later than 15 days after IDIQ award at a Kick-Off 
Meeting to exchange information and begin providing services under any resultant Task Order. All stakeholders 
will review all resulting PWS and establish preliminary priorities for work. This meeting will be held in-person at 

http://www.section508.gov/
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OTA’s office, unless notified by the COR. 

4.14 Standard of Conduct at a Government Installation or Government Furnished Facility and Removal of 
Project Personnel 

During all times on Government premises, the Contractor's personnel must comply with the rules and 
regulations governing conduct of personnel and operation of the facility. The Contractor is responsible for 
ensuring that the contractor’s personnel does not disturb papers on desk(s), open desk drawers or cabinets, or 
use Government telephones, except as authorized. 

The Government reserves the right to unilaterally direct the removal from work under the contract any Project 
Personnel found to be unacceptable. The Contractor shall remove unacceptable Project Personnel within thirty 
(30) calendar days after receiving a written notice from the CO. In rare instances, the Government reserves the 
right to direct immediate removal of individual Project Personnel. These rare instances include personnel 
security matters and criminal activity. 

5.0 ORDER ADMINISTRATION DATA: 

Electronic Invoicing and Payment Requirements 
Vendor invoices submitted electronically through IPP should be in the proper format and contain the required 
information for payment processing. A “proper invoice” must meet the minimum standards specified in FAR 
32.905(b) in order to be approved for payment. 

For payment and invoice questions, contact the Accounting Services Division at (304) 480-8000 option 7 or via e-
mail at AccountsPayable@bpd.treas.gov. 

The Contractor should include the payment address in the proposal, if it is different from that shown for the 
Contractor. 

Payments 
(See) FAR clause 52.232-5, Payments under Fixed-Price Construction Contracts: 
 
Electronic invoicing and the submission of other documents required for payment is acceptable by submitting to 
the designated billing office specified in this Contract or Task Order. 
 
The Government will not be obligated to issue final payment unless the Contractor has furnished a release of 
claims against the Government relating to this Contract and submitted all required product warranties and other 
items as specified in the Contract. The Contractor may reserve from the release specific claims only if such 
claims are explicitly identified with stated claim amounts. All release forms must bear the original signature of 
the signer and must be affixed with the Contractor’s corporate seal or the seal of a Notary Public. 
 
Payment Information 

Electronic Funds Transfer: Pursuant to FAR 32.1101, payment shall be made through transfer of electronic funds 
as provided in FAR 52.232-33, “Payment by Electronic Funds Transfer –System for Award Management.” The 
Contractor shall complete the ACH Vendor Enrollment Form for Electronic Funds Transfer (EFT). 

Invoices 

Invoices should be retained by the purchasing contractor/subcontractor as required by law. Invoices shall be 
furnished to the Ordering Official upon request for supplies purchased, used and consumed in fulfilling the 
project. 

mailto:AccountsPayable@bpd.treas.gov
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Invoicing and Payment Instructions: 
a) Invoices shall be submitted electronically towww.ipp.gov. 

b) An electronic copy shall also simultaneously be submitted to the COR of the Task Order and the Contracting 
Officer. 

c) Submission of proper invoices shall be rendered on a percentage complete basis in an amount equal to the 
value of the work performed. 

d) Each invoice submitted shall be supported by appropriate documentation. Documentation necessary to 
substantiate an invoice shall include, but is not limited to project name and number, invoice number, percent 
complete, original contract amount, modification amounts, retainage amount and percent cumulative), cost 
of materials used this invoice, value of work in place, contractor name, and contract number. Such 
documentation shall meet the approval of the Contracting Officer. Electronic Invoicing and Payment 
Requirements for The Internet Payment Platform (IPP): Internet Payment Platform (IPP) is a secure web-
based electronic invoicing and payment information service available to all Federal agencies and their 
suppliers. The preferred method for invoicing through September 30, 2012, is through IPP. Effective October 
1, 2012, invoicing through IPP will be mandatory for all new contract awards. Additional information 
regarding IPP may be found at the IPP website addresshttps://www.ipp.gov. 

Contractor assistance with enrollment can be obtained by contacting the Bureau of the Public Debt’s IPP Team 
at 304-480-8000, Option 7 or the IPP Help desk via e-mail at ippgroup@bos.frb.org or via phone at (866) 973-
3131. 

Deliveries:  

Delivery dates are shown below for each CLIN: 
CLIN    Delivery Date 
0001 Base Year  Detailed at Order Level 
0002 Option Year One Detailed at Order Level 
0003 Option Year Two Detailed at Order Level 
0004 Option Year Three Detailed at Order Level 
0005 Option Year Four Detailed at Order Level 
 

Bonding and Insurance: 

1. Payment and Performance Bonds 

Payment and performance bonds must be furnished with each Task Order when applicable. Performance and 
payment bonds will be required upon award of Task Orders, prior to issuance of the NTP for construction, if 
applicable, as prescribed by FAR 28.102-2(b) and FAR 52.228-15, Performance and Payment Bonds – 
Construction, the following bonds will be required: 
 
A Performance Bond with a penal amount of 100% of the original Task Order price. If the Task Order price 
increases, an additional amount equal to 100% of the increase may be required. 
 
A Payment Bond with an amount equal to 100% of the original Task Order price. If the Task Order price 
increases, an additional amount equal to 100% of the increase may be required. The amount of the Payment 
Bond must be no less than the amount of the Performance Bond. 
 

http://www.ipp.gov/
http://www.ipp.gov/
mailto:ippgroup@bos.frb.org
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2. Work Conditions/Site Requirements 

FAR 52.236-27, Site Visit - Construction, FAR 52.236-3, Site Investigations and Conditions Affecting the Work, are 
incorporated by reference in this Contract and any Task Orders resulting from this contract. 
 
The Contractor shall be presumed to have established its rates/prices and Task Order proposal with knowledge 
of general and local conditions that may affect the cost of Contract performance at the site where the Work is to 
be performed, to the extent that such information is reasonably obtainable. 
 
Contractors are urged and expected to inspect the site where the work will be performed, and Tasks Orders will 
provide instructions on how and when visits can be conducted. 

 
No oral statement made by a Government representative during any site visit or preproposal conference, nor 
any written record of such oral statements as may be made and subsequently furnished to the Contractor, will 
be deemed to have the effect of adding to, modifying, or otherwise varying from the written provisions of the 
request for proposals (including, but not limited to specifications, drawings and written amendments to the 
solicitation). In the event the discussion or questions raised during the site visit or preproposal conference 
indicate a need to modify the request for proposals, an amendment to the solicitation will be issued in writing. 
 
3. Insurance Requirements 

The Contractor shall obtain and maintain for the entire life of the Contract, in addition to any insurance required 
by law, the following minimum kinds and amounts of insurance required pursuant to FAR clause 52.228-5, 
Insurance – Work on a Government Installation. 
 
Workers' compensation insurance in the amount required by the jurisdiction in which the Contract is performed. 
The Contractor shall obtain Employers' liability coverage of at least $100,000. If occupational diseases are not 
covered by workers' compensation insurance, Employers' liability coverage shall include occupational diseases. 
 
Broad form comprehensive commercial general liability insurance in the amount of at least $500,000 per 
occurrence. Such insurance shall include, but not be limited to, contractual liability, bodily injury and property 
damage. 
 
Comprehensive automobile liability covering the operation of all automobiles used in connection with 
performing the Contract in the amount of at least $200,000 per person and $500,000 per occurrence for bodily 
injury and $20,000 per occurrence for property damage. 
 
The Contractor shall promptly provide to the Contracting Officer proof that it has obtained insurance required 
by the Contract in the form of certificates of insurance. The Contractor shall submit to the Contracting Officer all 
renewal certificates issued during the life of this Contract immediately upon issuance. 
 
Each individual Task Order will specify any known, unique site requirements. 
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SECTION IV – IDIQ ADMINISTRATION DATA 
 
All BPA administration matters will be handled by the following individuals: 
 

GOVERNMENT:   CONTRACTING OFFICER: 
        Christian Fowler 

Treasury Common Services Center – Acquisition Services  (TCSC) 
5000 Ellin Road  
Lanham, MD 20706 

           Email:  
 

CONSTRACT SPECIALIST 
        TBD 

 
CONTRACTING OFFICER REPRESENTATIVE:  

TO BE INSERTED AT AWARD 
Department of the Treasury Phone: 
Email: 

 
Additional points of contact may be specified after IDIQ establishment. The contractor may be asked to 
provide required IDIQ deliverables to these points of contact as well. Upon award of the IDIQ, all inquiries 
and correspondence relative to the administration of the IDIQ shall be addressed to the CO and pending 
CS above. 
 

a. CONTRACTOR: TO BE DETERMINED 
 
CONTRACTOR CONTRACTS MANAGER: 
TO BE DETERMINED 
Phone: 
Email: 

 
CONTRACTOR PROGRAM MANAGER: 
TO BE DETERMINED 
Phone: 
Email: 

 
The Contractor shall provide a Program Manager (PM) for the BPA who shall have the authority to make any no-
cost technical, hiring, and dismissal decisions, or special arrangement regarding this BPA and any resulting Task 
Orders. The PM shall be responsible for the overall management and coordination of this BPA and shall act as 
the central point of contact with the Government. The PM must have full authority to act for the Contractor in 
the performance of the required services for each resulting order. The PM, or a designated alternate 
representative, shall meet with the COR to discuss problem areas as they occur within workdays and hours. 
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SCENARIO PROJECT SCOPE OF WORK (TASK ORDER #1) 
Basement Locker and Shower Rooms Renovation 

This is a scenario-based project of a sample firm fixed price construction task order under the anticipated 
construction delivery vehicle. 
 
BACKGROUND 

The Main Treasury Building is a National Historic Landmark that is fully occupied. Appropriate protection and 
scheduling to minimize impact to the occupants will be required. Therefore, there will be limit use of the 
premises to the construction work areas. Do not disturb portions of the site or building beyond the area of the 
work. Elevator usage by the contractor shall be confined to the freight elevator as designated by the COR. 
The building site has controlled access, and all workers and staff are required to submit access request forms 
and abide by the security requirements established by the U.S. Secret Service. All workers and staff will be 
escorted while on site. All material and equipment deliveries must be scheduled in advance and are subject to 
the requirements established by the U.S. Secret Service. 
 
At the Main Treasury basement Men’s and Women’s Locker and Shower Rooms Upgrade that ceramic tile needs 
to be repaired or replaced 
 
SCOPE 

The contractor shall provide all labor, tools, equipment, management, supplies and any other items deemed 
necessary to complete the following: 

• Protect surrounding finishes, fixtures and adjacent work areas. Establish dust and debris control 
measures. 

• Conduct final inspection with Treasury. 
• Remove excess materials, debris and equipment upon job completion. 
• Leave site clean and ready for use.  
• Work to be performed after hours (after 6pm or before 6am), weekends (Saturdays or Sundays 7am to 

4pm). The after-hours work area must be cleaned up for access during working hours (weekdays 7am to 
6pm).  

• The new Men’s Shower Room entire floor will need to be done 2 showers are at time. Once the 2 
showers are done then the remaining 2 shower will need to be done. That will allow two showers to be 
operational during the day while the other 2 are being worked on.  

• Site visit is required for the contractor to field verifications for dimensions and missing tile count. 
Reference “MT Basement Locker & Shower Rooms Sketch dated 12.19.25” for general layout.  

• Toilet area is excluded. 
 

1) Main Treasury Basement – Women’s Shower Room Patch and Repair: 
a. Replace broken or missing floor and base tile (approximate 12 SF). 
b. Re-grouting all four shower bases (approximate 64 sf).  

2) Main Treasury Basement – Men’s Locker Room Patch and Repair: 
a. Replace broken or missing floor tile (approximate 24 SF). 
b. Replace broken or missing base tile (approximate 12 LF) 

3) Main Treasury Basement – Men’s Shower Room New Entire Floor: 
a. Full demo and replacement of all ceramic floor tile (no wall tile). 
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b. Patch and repair of the dry mortar bed under the tile. 
c. Furnish and install self-leveling Ardex type material underlayment to drain properly. 
d. Furnish and install four new curbs. 
e. Furnish and install new floor tile to matching existing tile (Approximately 400 SF) 
f. Furnish and install epoxy grout.  

APPLICABLE DOCUMENTS:  

MT Basement Locker & Shower Rooms Sketch date 12.19.25  

SPECIFIC TASKS:  

Not applicable. 
 
DELIVERABLES AND DELIVERY SCHEDULE 

a) Contractor to provide a two week look ahead every Monday from Award of Project-to-Project completion to 
include the following: 1) Accomplishments since last report, 2) Two –Week Look Ahead, 3) Scheduled 
Deliveries for the next two weeks, 4) Tentative project completion date and any issues pending. 

b) Contractor to provide a submittal log to COR weekly starting two weeks after Award of Contract until all 
submittals are approved if required.  

c) Contractor to notify the COR via email any Request for Information five working days before an answer is 
required. 

d) Post-Award Monthly Workforce Report (Recurring Deliverable). Contractors shall submit the workforce 
report using the template at Attachment 2 with each invoice submitted to IPP.gov.  

GOVERNMENT-FURNISHED EQUIPMENT AND GOVERNMENT-FURNISHED INFORMATION 

The contractor is authorized to use on a no-charge basis, in the performance of the contract, the Government-
owned facilities as identified below: 

1. Restrooms 
2. Utility lines 

All hose extension, wiring, etc., required for connection for utility lines shall be furnished by the Contractor. 

PLACE OF PERFORMANCE 

The place of performance for this action is as follows: 
Main Treasury     Treasury Annex - Freedman Bank Building 
1500 Pennsylvania Avenue   701 Madison Place, NW 
NW Washington, DC 20220   Washington, DC 20220 

 
PERIOD OF PERFORMANCE 

The period of performance for this requirement is 365 days from Date of Award. 
 
WORK HOURS 

The contractor is not required to perform services on the following holidays: Federal holidays are set by law 
(USC Title 5 Section 6103). Under current definitions, four are set by date: Federal Holidays  

https://www.opm.gov/policy-data-oversight/pay-leave/federal-holidays/#url=2026
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HOURS OF OPERATION: 

The contractor is responsible for conducting business, between the hours of 7:00 am to 3:30 pm, Monday thru 
Friday except Federal holidays or when the Government facility is closed due to local or national emergencies, 
administrative closings, or similar Government directed facility closings. The Contractor must at all times 
maintain an adequate workforce for the uninterrupted performance of all tasks defined within this SOW when 
the Government facility is not closed for the above reasons. When hiring personnel, the Contractor shall keep in 
mind that the stability and continuity of the workforce is essential. 
 
The Contracting Officer may adjust these working hours at the request of the COR in the best interest of the 
Government. 
 
SECURITY 

All workers must be a U.S. Citizen or Nationalized Citizens. 
1.1  Access and Property Control at Property Location: 

(a) Property control: All property being removed from the Treasury Department is subject to inspection by 
security personnel. Property cannot be removed from the premises without a completed Treasury 
Property Pass. 

(b) Existing Building Alarm Systems: The Contractor shall notify the COR prior to disturbing any alarm 
wiring, device, system, etc. The Contractor shall coordinate planned disturbances at least two working 
days in advance of the scheduled work. Any alarm wiring, devices, or system that is broken or disturbed 
for any reason must be reported to the COR. If any system or component is damaged by Contractor 
employees, the Treasury Department, Administrative Operations Division Security, Safety and Parking 
Officer will determine the procedures for repairing the work. The cost to repair the system and any 
related overtime costs for Treasury Department personnel shall be borne by the Contractor. 

(c) Parking: There will be no parking available at the Annex Building. Treasury will only clear vehicles for 
delivery and pickups. 

(d) Deliveries: All deliveries shall be scheduled no less than 25 hours in advance. An Access form must be 
filled out and emailed to FacilitiesServiceDesk@treasury.gov unless otherwise noted on the form. 

(e) Ingress/Egress during off-hours is restricted; once in…you are locked in, once out…you are locked out. 

(f) For non-routine circumstances, with 24 hours advance notice, request special ingress/egress 
arrangements as needed from COR. 

1.2  Material Delivery Process: 

(a) Access Form to be submitted to Treasury COR with 24 hours advance notice. The electronic Access 
form is to be e-mailed to FacilitiesServiceDesk@treasury.gov. and COR. 

(b) All deliveries must go to Federal Protection Service Mobile Scanning Facilities at:  

100 V Street, SW  
Washington, D.C. 20024  

 
1.3 Hours of Operation: 

Monday-Friday (7AM-2:30PM) by appointment only through COR. 

Before coming to Treasury. The truck will then be escorted by USSS to the Treasury Complex, where it may 

mailto:FacilitiesServiceDesk@treasury.gov
mailto:FacilitiesServiceDesk@treasury.gov
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be canine swept and/or EOD inspected. 
 
(a) Materials may or may not require further inspection at the building entrance. It is a judgment call of 

the UD Officer at the Post. 

(b) All deliveries shall be made to the Treasury are to be during normal working hours, unless special 
arrangements have been approved by the COR. 

(c) Deliveries shall be unloaded in a timely responsive manner, so as not to cause congestion in the Moat 
or alley. 

PACKAGING AND MARKING:  

NA 
 
INSPECTION AND ACCEPTANCE:  

Services will be inspected and accepted at the destination of the requirement by the Contracting Officer 
Representative office in accordance with FAR 52.246-4, Inspection of Services-Fixed-Price.  
 
SECTION V – CLAUSES 

ADDENDUM to FAR 52.213-4 – Terms and Conditions—Simplified Acquisitions (Other Than Commercial Products 
and Commercial Services) (Oct 2025) 

 
FAR CLAUSES: 
 
C.1 FAR 52.252-2, CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This solicitation and any resultant contract incorporate the following clauses by reference, with the same 
force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full 
text available. Also, the full text may be accessed electronically at this Internet address: 
http://www.acquisition.gov/far/ 

 
Clause No. TITLE DATE 
52.202-1 Definitions JUN 2020 
52.203-3 Gratuities APR 1984 
52.203-5 Covenant Against Contingent Fees MAY 2014 
52.203-7 Anti-Kickback Procedures JUN 2020 

52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or 
Improper Activity MAY 2014 

52.203-13 Contractor Code of Business Ethics and Conduct NOV 2021 
52.203-17 Contractor Employee Whistleblower Rights NOV 2023 
52.204-19 Incorporation by Reference of Representations and Certifications DEC 2014 
52.204-9 Personal Identity Verification of Contractor Personnel JAN 2011 
52.204-10 Reporting Executive Compensation and First-Tier Subcontract Awards 

(Deviation Pending) 
JUN 2020 

52.204-13 System for Award Management—Maintenance (Deviation Pending)  OCT 2018 
52.204-15 Service Contract Reporting Requirements for Indefinite-Delivery Contracts OCT 2016 

http://www.acquisition.gov/far/
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(Deviation Pending) 
52.204-19 Incorporation by Reference of Representations and Certifications DEC 2014 
52.204-21 Basic Safeguarding of Covered Contractor Information Systems  NOV 2021 

52.204-23 Prohibition on Contracting for Hardware, Software, and Services Developed or 
Provided by Kaspersky Lab Covered Entities DEC 2023 

52.204-25 Prohibition on Contracting for Certain Telecommunications and Video 
Surveillance Services or Equipment NOV 2021 

52.204-27 Prohibition on a ByteDance Covered Application JUN 2023 

52.209-2 Prohibition on Contracting with Inverted Domestic Corporations-
Representation (Deviation Pending) 

NOV 2015 

52.209-6 
Protecting the Government's Interest When Subcontracting with Contractors 
Debarred, Suspended, Proposed for Debarment, or Voluntarily Excluded 
(Deviation Pending) 

JAN 2025 

52.209-10 Prohibition on Contracting with Inverted Domestic Corporations (Deviation 
Pending) 

NOV 2015 

52.211-13 Time Extensions SEPT 2000 
52.219-6 Notice of Total Small Business Set-Aside (Deviation Pending) NOV 2020 
52.219-8  Utilization of Small Business Concerns (Deviation Pending) JAN 2025 
52.219-14 Limitations on Subcontracting (Deviation Pending) OCT 2022 
52.222-3 Convict Labor (Deviation Pending) JUN 2003 
52.222-6 Construction Wage Rate Requirements (Deviation Pending) AUG 2018 
52.222-7 Withholding of Funds (Deviation Pending) MAY 2014 
52.222-8 Payrolls and Basic Records (Deviation Pending) JUL 2021 
52.222-9 Apprentices and Trainees (Deviation Pending) JULY 2005 
52.222-10 Compliance with Copeland Act Requirements (Deviation Pending) FEB 1988 
52.222-11 Subcontracts (Labor Standards) (Deviation Pending) MAY 2014 
52.222-12 Contract Termination-Debarment MAY 2014 
52.222-13 Compliance with Construction Wage Rate Requirements and Related 

Regulations 
MAY 2014 

52.222-14 Disputes Concerning Labor Standards (Deviation Pending) FEB 1988 
52.222-15 Certification of Eligibility MAY 2014 
52.222-34 Project Labor Agreement ALT II  (Deviation Pending) JAN 2024 
52.222-35 Equal Opportunity for Veterans (Deviation Pending) JUN 2020 
52.222-36 Equal Opportunity for Workers with Disabilities (Deviation Pending) JUN 2020 
52.222-37 Employment Reports on Veterans (Deviation Pending) JUN 2020 
52.222-40 Notification of Employee Rights Under the National Labor Relations Act 

(Deviation Pending) 
DEC 2010 

52.222-50 Combating Trafficking in Persons (Deviation Pending) OCT 2025 
52.223-2 Reporting of Biobased Products Under Service and Construction Contracts 

(Deviation Pending) 
MAY 2024 

52.223-3 Hazardous Material Identification and Material Safety Data (Deviation 
Pending) 

FEB 2021 

52.223-23 Sustainable Products and Services (Deviation Pending) MAY 2024 
52.226-8 Encouraging Contractor Policies to Ban Text Messaging While Driving MAY 2024 
52.232-5 Payments under Fixed-Price Construction Contracts May 2014 
52.232-27 Prompt Payment for Construction Contracts JAN 2017 
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52.232-33 Payment by Electronic Funds Transfer-System for Award Management OCT 2018 
52.232-39 Unenforceability of Unauthorized Obligations JUN 2013 
52.232-40 Providing Accelerated Payments to Small Business Subcontractors MAR 2023 
52.222-50 Combating Trafficking in Persons (Deviation Pending) OCT 2025 
52.222-54 Employment Eligibility Verification (Deviation Pending) JAN 2025 
52.223-2 Reporting of Biobased Products Under Service and Construction Contracts 

(Deviation Pending) 
MAY 2024 

52.223-3 Hazardous Material Identification and Safety Data (Deviation Pending) FEB 2021 
52.223-5 Pollution Prevention and Right-to-Know Information (Deviation Pending) MAY 2024 
52.223-11 Ozone-Depleting Substances (Deviation Pending) MAY 2024 
52.223-12 Maintenance, Service, Repair, or Disposal of Refrigeration Equipment and Air 

Conditioners (Deviation Pending) 
MAY 2024 

52.223-20 Aerosols (May 2024)  
52.223-21 Foams (May 2024)  
52.223-23 Sustainable Products (Deviation Pending) MAY 2024 
52.225-13 Restrictions on Certain Foreign Purchases (FEB 2021)  
52.227-1 Authorization and Consent JUN 2020 
52.227-2 Notice and Assistance Regarding Patent and Copyright Infringement JUN 2020 
52.227-4 Patent Indemnity-Construction Contracts DEC 2007 
52.228-2 Additional Bond Security OCT 1997 
52.228-5 Insurance-Work on a Government Installation JAN 1997 
52.228-11 Individual Surety—Pledge of Assets FEB 2021 
52.228-12 Prospective Subcontractor Requests for Bonds DEC 2022 
52.228-14 Irrevocable Letter of Credit NOV 2014 
52.228-15 Performance and Payment Bonds-Construction JUN 2020 
52.229-3 Federal, State, and Local Taxes FEB 2013 
52.232-5 Payments under Fixed-Price Construction Contracts MAY 2014 
52.232-17 Interest MAY 2014 
52.232-18 Availability of Funds APR 1984 
52.232-23 Assignment of Claims MAY 2014 
52.232-27 Prompt Payment for Construction Contracts JAN 2017 

52.232-34 Payment by Electronic Funds Transfer-Other than System for Award 
Management JUL 2013 

52.232-39 Unenforceability of Unauthorized Obligations JUN 2013 
52.232-40 Providing Accelerated Payments to Small Business Subcontractors MAR 2023 
52.233-1 Disputes (ALT I) (Deviation Pending) MAY 2014 
52.233-3 Protest after Award OCT 2025 
52.233-4 Applicable Law for Breach of Contract Claim OCT 2025 
52.236-2   Differing Site Conditions (Deviation Pending) APR 1984 
52.236-3  Site Investigation and Conditions Affecting the Work (Deviation Pending) APR 1984 
52.236-5 Material and Workmanship (Deviation Pending) APR 1984 
52.236-6 Superintendence by the Contractor (Deviation Pending) APR 1984 
52.236-7 Permits and Responsibilities (Deviation Pending) NOV 1991 
52.236-8 Other Contracts (Deviation Pending) APR 1984 
52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and APR 1984 
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Improvements (Deviation Pending) 
52.236-1 Performance of Work by the Contractor APR 1984 
52.236-10  Operations and Storage Areas (Deviation Pending) APR 1984 
52.236-11 Use and Possession Prior to Completion (Deviation Pending) APR 1984 
52.236-12 Cleaning Up (Deviation Pending) APR 1984 
52.236-13 Accident Prevention (Deviation Pending) NOV 1991 
52.236-14 Availability and Use of Utility Services (Deviation Pending) APR 1984 
52.236-15 Schedules for Construction Contracts (Deviation Pending) APR 1984 
52.236-17 Layout of Work (Deviation Pending) APR 1984 
52.236-21 Specifications and Drawings for Construction (ALT I?) (Deviation Pending) FEB 1997 
52.242-14 Suspension of Work APR 1984 
52.242-15 Stop-Work Order AUG 1989 
52.242-17 Government Delay of Work APR 1984 
52.243-1 Changes-Fixed-Price AUG 1987 
52.243-4 Changes (Deviation Pending) JUN 2007 
52.243-5 Changes and Changed Conditions APR 1984 
52.244-5 Competition in Subcontracting AUG 2024 
52.245-1 Government Property SEP 2021 
52.245-9 Use and Charges APR 2012 
52.246-12 Inspection of Construction AUG 1996 
52.246-21 Warranty of Construction  MAR 1994 
52.248-3 Value Engineering-Construction OCT 2025 
52.249-2 Termination for Convenience of the Government (Fixed-Price) (ALT I) APR 2012 
52.249-10 Default (Fixed-Price Construction) APR 1984 
52.253-1 Computer Generated Forms (Deviation Pending) JAN 1991 

 

C.2 52.211-12 -- LIQUIDATED DAMAGES-CONSTRUCTION (SEPT 2000) 

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of   SPECIFIED IN THE ORDER for each calendar day of 
delay until the work is completed or accepted. 

(b) If the Government terminates the Contractor’s right to proceed, liquidated damages will continue to accrue 
until the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 

(End of clause) 

C.3 52.216-18 -- Ordering (Aug 2020) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders 
or task orders by the individuals or activities designated in the Schedule. Such orders may be issued 
from___TBD____ through ___TBD___. 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of 
conflict between a delivery order or task order and this contract, the contract shall control. 

(c) A delivery order or task order is considered "issued" when— 

(1) If sent by mail (includes transmittal by U.S. mail or private delivery service), the Government deposits 
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the order in the mail; 

(2) If sent by fax, the Government transmits the order to the Contractor's fax number; or 

(3) If sent electronically, the Government either— 

(i) Posts a copy of the delivery order or task order to a Government document access system, 
and notice is sent to the Contractor; or 

(ii) Distributes the delivery order or task order via email to the Contractor's email address. 

(d) Orders may be issued by methods other than those enumerated in this clause only if authorized in the 
contract. 

(End of clause) 

C.4 52.217-8 -- Option to Extend Services (Nov 1999) 

The Government may require continued performance of any services within the limits and at the rates specified 
in the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option provision may be exercised more than once, but the total extension of 
performance hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written 
notice to the Contractor within 45 Days of contract expiration.  

(End of Clause) 

C.5 52.217-9 -- Option to Extend the Term of the Contract (Mar 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor within the period 
of performance; provided that the Government gives the Contractor a preliminary written notice of its intent to 
extend at least 30 days before the contract expires. The preliminary notice does not commit the Government to 
an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include this option 
clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 
sixty-six (60) months. 

(End of Clause) 

C.6 52.219-28 -- POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JAN 2025) 

(a) Definitions. As used in this clause— 

Long-term contract means a contract of more than five years in duration, including options. However, the term 
does not include contracts that exceed five years in duration because the period of performance has been 
extended for a cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend 
Services, or other appropriate authority. 

Small business concern— 

(1) Means a concern, including its affiliates, that is independently owned and operated, not dominant in its 
field of operation, and qualified as a small business under the criteria in 13 CFR part 121 and the size 
standard in paragraph (c) of this clause. 

(2) Affiliates, as used in this definition, means business concerns, one of whom directly or indirectly controls 
or has the power to control the others, or a third party or parties control or have the power to control the 
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others. In determining whether affiliation exists, consideration is given to all appropriate factors including 
common ownership, common management, and contractual relationships. SBA determines affiliation based 
on the factors set forth at 13 CFR 121.103. 

(b) If the Contractor represented that it was a small business concern, a small disadvantaged business concern, 
or a joint venture that was any of the small business concerns identified in 19.000(a)(3) prior to award of this 
contract, the Contractor shall rerepresent its size and socioeconomic status according to paragraph (e) of this 
clause or, if applicable, paragraph (g) of this clause, upon occurrence of any of the following: 

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the 
contract to include this clause, if the novation agreement was executed prior to inclusion of this clause in the 
contract. 

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after 
modification of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of 
this clause in the contract. 

(3) For long-term contracts- 

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 

(ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter. 

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of 
this rerepresentation that corresponds to the North American Industry Classification System (NAICS) code(s) 
assigned to this contract. The small business size standard corresponding to this NAICS code(s) can be found 
at https://www.sba.gov/document/support--table-size-standards. 

(d) The small business size standard for a Contractor providing an end item that it does not manufacture, 
process, or produce itself, for a contract other than a construction or service contract, is 500 employees, or 150 
employees for information technology value-added resellers under NAICS code 541519, if the acquisition— 

(1) Was set aside for small business and has a value above the simplified acquisition threshold; 

(2) Used the HUBZone price evaluation preference regardless of dollar value, unless the Contractor waived 
the price evaluation preference; or 

(3) Was an 8(a), HUBZone, service-disabled veteran-owned, economically disadvantaged women-owned, or 
women-owned small business set-aside or sole-source award regardless of dollar value. 

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the representation(s) required 
by paragraph (b) of this clause by validating or updating all its representations in the Representations and 
Certifications section of the System for Award Management (SAM) and its other data in SAM, as necessary, to 
ensure that they reflect the Contractor's current status. The Contractor shall notify the contracting officer in 
writing within the timeframes specified in paragraph (b) of this clause, that the data have been validated or 
updated, and provide the date of the validation or update. 

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, 
the Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause. 

(g) If the Contractor does not have representations and certifications in SAM, or does not have a representation 
in SAM for the NAICS code applicable to this contract, the Contractor is required to complete the following 
rerepresentation and submit it to the contracting office, along with the contract number and the date on which 
the rerepresentation was completed: 

https://www.sba.gov/document/support--table-size-standards
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(1) The Contractor represents that it □ is, □ is not a small business concern under NAICS Code _____ assigned 
to contract number _____. 

(2) [Complete only if the Contractor represented itself as a small business concern in paragraph (g)(1) of this 
clause.] The Contractor represents that it □ is, □ is not, a small disadvantaged business concern as defined 
in 13 CFR 124.1001. 

(3) Women-owned small business (WOSB) joint venture eligible under the WOSB Program. The Contractor 
represents that it □ is, □ is not a joint venture that complies with the requirements of 13 CFR 127.506(a) 
through (c). [ The Contractor shall enter the name and unique entity identifier of each party to the joint 
venture: ________________.] 

(4) Economically disadvantaged women-owned small business (EDWOSB) joint venture. The Contractor 
represents that it □ is, □ is not a joint venture that complies with the requirements of 13 CFR 127.506(a) 
through (c). [ The Contractor shall enter the name and unique entity identifier of each party to the joint 
venture: ________________.] 

(5) Service-disabled veteran-owned small business (SDVOSB) joint venture eligible under the SDVOSB Program. 
The Contractor represents that it □ is, □ is not an SDVOSB joint venture eligible under the SDVOSB Program 
that complies with the requirements of 13 CFR 128.402. [ The Contractor shall enter the name and unique 
entity identifier of each party to the joint venture: ________________.] 

(6) HUBZone joint venture eligible under the HUBZone Program.[ Complete only if the offeror is a HUBZone 
small business concern. ] The offeror represents, as part of its offer, that It □ is, □ is not a HUBZone joint 
venture that complies with the requirements of 13 CFR 126.616(a) through (c). [ The Contractor shall enter 
the name and unique entity identifier of each party to the joint venture: _____. ] Each HUBZone small 
business concern participating in the HUBZone joint venture must be certified as a HUBZone concern. 
[ Contractor to sign and date and insert authorized signer's name and title.______________________ ]  

(End of clause) 

C.7 FAR 52.225-9 -- BUY AMERICAN-CONSTRUCTION MATERIALS (DEVIATION DATE PENDING) 

(a) Definitions. As used in this clause— 

Commercially available off-the-shelf (COTS) item— 

(1) Means any item of supply (including construction material) that is– 

(i) A commercial product (as defined in paragraph (1) of the definition of “commercial product” at Federal 
Acquisition Regulation (FAR) 2.101); 

(ii) Sold in substantial quantities in the commercial marketplace; and 

(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, in the 
same form in which it is sold in the commercial marketplace; and 

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and petroleum 
products. 

"Construction material" means an article, material, or supply brought to the construction site by the Contractor 
or a subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building 
or work and that are produced as complete systems, are evaluated as a single and distinct construction material 

http://uscode.house.gov/view.xhtml?req=granuleid:USC-prelim-title46-section40102(4)&num=0&edition=prelim
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regardless of when or how the individual parts or components of those systems are delivered to the 
construction site. Materials purchased directly by the Government are supplies, not construction material. 

Cost of components means— 

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the 
place of incorporation into the construction material (whether or not such costs are paid to a domestic firm), 
and any applicable duty (whether or not a duty-free entry certificate is issued); or 

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the 
component, including transportation costs as described in paragraph (1) of this definition, plus allocable 
overhead costs, but excluding profit. Cost of components does not include any costs associated with the 
manufacture of the construction material. 

Critical component means a component that is mined, produced, or manufactured in the United States and 
deemed critical to the U.S. supply chain. The list of critical components is at FAR 25.105. 

Critical item means a domestic construction material or domestic end product that is deemed critical to U.S. 
supply chain resiliency. The list of critical items is at FAR 25.105. 

Domestic construction material means— 

(1) For construction material that does not consist wholly or predominantly of iron or steel or a combination 
of both- 

(i) An unmanufactured construction material mined or produced in the United States; or 

(ii) A construction material manufactured in the United States, if– 

(A) The cost of its components mined, produced, or manufactured in the United States exceeds 60 
percent of the cost of all its components, except that the percentage will be 65 percent for items 
delivered in calendar years 2024 through 2028 and 75 percent for items delivered starting in calendar 
year 2029. Components of foreign origin of the same class or kind for which nonavailability 
determinations have been made are treated as domestic. Components of unknown origin are treated 
as foreign; or 

(B) The construction material is a COTS item; or 

(2) For construction material that consists wholly or predominantly of iron or steel or a combination of both, 
a construction material manufactured in the United States if the cost of foreign iron and steel constitutes less 
than 5 percent of the cost of all components used in such construction material. The cost of foreign iron and 
steel includes but is not limited to the cost of foreign iron or steel mill products (such as bar, billet, slab, wire, 
plate, or sheet), castings, or forgings utilized in the manufacture of the construction material and a good faith 
estimate of the cost of all foreign iron or steel components excluding COTS fasteners. Iron or steel 
components of unknown origin are treated as foreign. If the construction material contains multiple 
components, the cost of all the materials used in such construction material is calculated in accordance with 
the definition of "cost of components". 

Fastener means a hardware device that mechanically joins or affixes two or more objects together. Examples of 
fasteners are nuts, bolts, pins, rivets, nails, clips, and screws. 

Foreign construction material means a construction material other than a domestic construction material. 

Foreign iron and steel means iron or steel products not produced in the United States. Produced in the United 
States means that all manufacturing processes of the iron or steel must take place in the United States, from the 
initial melting stage through the application of coatings, except metallurgical processes involving refinement of 



DEPARTMENT OF THE TREASURY,                                                                                RFQ 2032H326R00006 
Treasury Common Services Center – Acquisition Services       Treasury Simplified Construction Ordering Vehicle 
 

Page 52 of 89 
 

steel additives. The origin of the elements of the iron or steel is not relevant to the determination of whether it 
is domestic or foreign. 

Predominantly of iron or steel or a combination of both means that the cost of the iron and steel content 
exceeds 50 percent of the total cost of all its components. The cost of iron and steel is the cost of the iron or 
steel mill products (such as bar, billet, slab, wire, plate, or sheet), castings, or forgings utilized in the 
manufacture of the product and a good faith estimate of the cost of iron or steel components excluding COTS 
fasteners. 

Steel means an alloy that includes at least 50 percent iron, between 0.02 and 2 percent carbon, and may include 
other elements. 

"United States" means the 50 States, the District of Columbia, and outlying areas. 

(b) Domestic preference. 

(1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a preference for domestic 
construction material. In accordance with 41 U.S.C. 1907, the domestic content test of the Buy American 
statute is waived for construction material that is a COTS item, except that for construction material that 
consists wholly or predominantly of iron or steel or a combination of both, the domestic content test is 
applied only to the iron and steel content of the construction materials, excluding COTS fasteners. The 
Contractor shall use only domestic construction material in performing this contract, except as provided in 
paragraphs (b)(2) and (b)(3) of this clause. 

(2) This requirement does not apply to information technology that is a commercial product or to the 
construction materials or components listed by the Government as follows: 

________________________________________________[Contracting Officer to list applicable excepted 
materials or indicate "none"] 

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this 
clause if the Government determines that- 

(i) The cost of domestic construction material would be unreasonable. 

(A) For domestic construction material that is not a critical item or does not contain critical 
components. 

(1) The cost of a particular domestic construction material subject to the requirements of the Buy 
American statute is unreasonable when the cost of such material exceeds the cost of foreign 
material by more than 20 percent; 

(2) For construction material that is not a COTS item and does not consist wholly or 
predominantly of iron or steel or a combination of both, if the cost of a particular domestic 
construction material is determined to be unreasonable or there is no domestic offer received, 
and the low offer is for foreign construction material that is manufactured in the United States 
and does not exceed 55 percent domestic content, the Contracting Officer will treat the lowest 
offer of foreign construction material that exceeds 55 percent domestic content as a domestic 
offer and determine whether the cost of that offer is unreasonable by applying the evaluation 
factor listed in paragraph (b)(3)(i)(A)(1) of this clause. 

(3) The procedures in paragraph (b)(3)(i)(A)(2) of this clause will no longer apply as of January 1, 
2030. 

(B) For domestic construction material that is a critical item or contains critical components. 

http://uscode.house.gov/view.xhtml?req=granuleid%3AUSC-prelim-title41-chapter83&saved=%7CZ3JhbnVsZWlkOlVTQy1wcmVsaW0tdGl0bGU0MC1jaGFwdGVyMzctZnJvbnQ%3D%7C%7C%7C0%7Cfalse%7Cprelim&edition=prelim
http://uscode.house.gov/view.xhtml?req=granuleid:USC-prelim-title41-section1907&num=0&edition=prelim
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(1) The cost of a particular domestic construction material that is a critical item or contains 
critical components, subject to the requirements of the Buy American statute, is unreasonable 
when the cost of such material exceeds the cost of foreign material by more than 20 percent plus 
the additional preference factor identified for the critical item or construction material 
containing critical components listed at FAR 25.105. 

(2) For construction material that does not consist wholly or predominantly of iron or steel or a 
combination of both, if the cost of a particular domestic construction material is determined to 
be unreasonable or there is no domestic offer received, and the low offer is for foreign 
construction material that does not exceed 55 percent domestic content, the Contracting Officer 
will treat the lowest foreign offer of construction material that is manufactured in the United 
States and exceeds 55 percent domestic content as a domestic offer, and determine whether the 
cost of that offer is unreasonable by applying the evaluation factor listed in paragraph 
(b)(3)(i)(B)(1) of this clause. 

(3) The procedures in paragraph (b)(3)(i)(B)(2) of this clause will no longer apply as of January 1, 
2030. 

(ii) The application of the restriction of the Buy American statute to a particular construction material 
would be impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient 
and reasonably available commercial quantities of a satisfactory quality. 

(c) Request for determination of inapplicability of the Buy American statute. 

(1) 

(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this 
clause shall include adequate information for Government evaluation of the request, including- 

(A) A description of the foreign and domestic construction materials; 

(B) Unit of measure; 

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; and 

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance 
with paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 
completed price comparison table in the format in paragraph (d) of this clause. 

(iii) The price of construction material shall include all delivery costs to the construction site and any 
applicable duty (whether or not a duty-free certificate may be issued). 

(iv) Any Contractor request for a determination submitted after contract award shall explain why the 
Contractor could not reasonably foresee the need for such determination and could not have requested 
the determination before contract award. If the Contractor does not submit a satisfactory explanation, 
the Contracting Officer need not make a determination. 
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(2) If the Government determines after contract award that an exception to the Buy American statute applies 
and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will 
modify the contract to allow use of the foreign construction material. However, when the basis for the 
exception is the unreasonable price of a domestic construction material, adequate consideration is not less 
than the differential established in paragraph (b)(3)(i) of this clause. 

(3) Unless the Government determines that an exception to the Buy American statute applies, use of foreign 
construction material is noncompliant with the Buy American statute or Balance of Payments Program. 

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 

Foreign and Domestic Construction Materials Price Comparison 

Construction material description Unit of measure Quantity Price (dollars)* 

Item 1:       

Foreign construction material. _______ _______ _______ 

Domestic construction material. _______ _______ _______ 

        

Item 2:       

Foreign construction material. _______ _______ _______ 

Domestic construction material. _______ _______ _______ 

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
entry certificate is issued)]. 
[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
attach summary.] 
[Include other applicable supporting information.] 

(End of clause) 

Alternate I (OCT 2022). As prescribed in 25.602(a)(3) substitute the following sentence for the first sentence 
in paragraph (1)(ii)(A) of the definition of “domestic construction material” in paragraph (a): 
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(A) The cost of its components mined, produced, or manufactured in the United States 
exceeds __ percent of the cost of all its components. [ Contracting officer to insert the percentage. ] 

 

C.8 FAR 52.225-11 -- BUY AMERICAN-CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (NOV 
2023) 

(a) Definitions. As used in this clause— 

Caribbean Basin country construction material means a construction material that— 

(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or 

(2) In the case of a construction material that consists in whole or in part of materials from another 
country, has been substantially transformed in a Caribbean Basin country into a new and different 
construction material distinct from the materials from which it was transformed. 

Commercially available off-the-shelf (COTS) item— 

(1) Means any item of supply (including construction material) that is– 

(i) A commercial product (as defined in paragraph (1) of the definition of “commercial product” 
at Federal Acquisition Regulation (FAR) 2.101); 

(ii) Sold in substantial quantities in the commercial marketplace; and 

(iii) Offered to the Government, under a contract or subcontract at any tier, without 
modification, in the same form in which it is sold in the commercial marketplace; and 

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and 
petroleum products. 

Component means an article, material, or supply incorporated directly into a construction material. 

Construction material means an article, material, or supply brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building 
or work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the 
construction site. Materials purchased directly by the Government are supplies, not construction material. 

Cost of components means— 

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to 
the place of incorporation into the construction material (whether or not such costs are paid to a 
domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or 

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the 
component, including transportation costs as described in paragraph (1) of this definition, plus allocable 
overhead costs, but excluding profit. Cost of components does not include any costs associated with the 
manufacture of the construction material. 

Critical component means a component that is mined, produced, or manufactured in the United States and 
deemed critical to the U.S. supply chain. The list of critical components is at FAR 25.105. 

Critical item means a domestic construction material or domestic end product that is deemed critical to U.S. 

http://uscode.house.gov/view.xhtml?req=granuleid:USC-prelim-title46-section40102(4)&num=0&edition=prelim
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supply chain resiliency. The list of critical items is at FAR 25.105. 

Designated country means any of the following countries: 

(1) A World Trade Organization Government Procurement Agreement (WTO GPA) country (Armenia, 
Aruba, Australia, Austria, Belgium, Bulgaria, Canada, Croatia, Cyprus, Czech Republic, Denmark, Estonia, 
Finland, France, Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea 
(Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Moldova, Montenegro, Netherlands, 
New Zealand, North Macedonia, Norway, Poland, Portugal, Romania, Singapore, Slovak Republic, 
Slovenia, Spain, Sweden, Switzerland, Taiwan, Ukraine, or United Kingdom); 

(2) A Free Trade Agreement (FTA) country (Australia, Bahrain, Chile, Colombia, Costa Rica, Dominican 
Republic, El Salvador, Guatemala, Honduras, Korea (Republic of), Mexico, Morocco, Nicaragua, Oman, 
Panama, Peru, or Singapore); 

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, Burundi, 
Cambodia, Central African Republic, Chad, Comoros, Democratic Republic of Congo, Djibouti, Equatorial 
Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Liberia, 
Madagascar, Malawi, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and 
Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, South Sudan, Tanzania, Timor-Leste, Togo, 
Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); or 

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, Bonaire, British 
Virgin Islands, Curacao, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Saba, St. Kitts and 
Nevis, St. Lucia, St. Vincent and the Grenadines, Sint Eustatius, Sint Maarten, or Trinidad and Tobago). 

Designated country construction material means a construction material that is a WTO GPA country construction 
material, an FTA country construction material, a least developed country construction material, or a Caribbean 
Basin country construction material. 

Domestic construction material means— 

(1) For construction material that does not consist wholly or predominantly of iron or steel or a 
combination of both- 

(i) An unmanufactured construction material mined or produced in the United States; or 

(ii) A construction material manufactured in the United States, if— 

(A) The cost of its components mined, produced, or manufactured in the United States 
exceeds 60 percent of the cost of all its components, except that the percentage will be 
65 percent for items delivered in calendar years 2024 through 2028 and 75 percent for 
items delivered starting in calendar year 2029. Components of foreign origin of the 
same class or kind for which nonavailability determinations have been made are treated 
as domestic. Components of unknown origin are treated as foreign; or 

(B) The construction material is a COTS item; or 

(2) For construction material that consists wholly or predominantly of iron or steel or a combination of 
both, a construction material manufactured in the United States if the cost of foreign iron and steel 
constitutes less than 5 percent of the cost of all components used in such construction material. The 
cost of foreign iron and steel includes but is not limited to the cost of foreign iron or steel mill products 
(such as bar, billet, slab, wire, plate, or sheet), castings, or forgings utilized in the manufacture of the 
construction material and a good faith estimate of the cost of all foreign iron or steel components 
excluding COTS fasteners. Iron or steel components of unknown origin are treated as foreign. If the 
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construction material contains multiple components, the cost of all the materials used in such 
construction material is calculated in accordance with the definition of "cost of components". 

Fastener means a hardware device that mechanically joins or affixes two or more objects together. Examples of 
fasteners are nuts, bolts, pins, rivets, nails, clips, and screws. 

Foreign construction material means a construction material other than a domestic construction material. 

Foreign iron and steel means iron or steel products not produced in the United States. Produced in the United 
States means that all manufacturing processes of the iron or steel must take place in the United States, from the 
initial melting stage through the application of coatings, except metallurgical processes involving refinement of 
steel additives. The origin of the elements of the iron or steel is not relevant to the determination of whether it 
is domestic or foreign. 

Free Trade Agreement country construction material means a construction material that- 

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or 

(2) In the case of a construction material that consists in whole or in part of materials from another 
country, has been substantially transformed in a FTA country into a new and different construction 
material distinct from the materials from which it was transformed. 

Least developed country construction material means a construction material that- 

(1) Is wholly the growth, product, or manufacture of a least developed country; or 

(2) In the case of a construction material that consists in whole or in part of materials from 
another country, has been substantially transformed in a least developed country into a new and 
different construction material distinct from the materials from which it was transformed. 

Predominantly of iron or steel or a combination of both means that the cost of the iron and steel content 
exceeds 50 percent of the total cost of all its components. The cost of iron and steel is the cost of the iron or 
steel mill products (such as bar, billet, slab, wire, plate, or sheet), castings, or forgings utilized in the 
manufacture of the product and a good faith estimate of the cost of iron or steel components excluding COTS 
fasteners. 

Steel means an alloy that includes at least 50 percent iron, between 0.02 and 2 percent carbon, and may include 
other elements. 

United States means the 50 States, the District of Columbia, and outlying areas. 

WTO GPA country construction material means a construction material that- 

(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or 

(2) In the case of a construction material that consists in whole or in part of materials from another 
country, has been substantially transformed in a WTO GPA country into a new and different 
construction material distinct from the materials from which it was transformed. 

(b) Construction materials. 

(1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a preference for domestic 
construction material. In accordance with 41 U.S.C.1907, the domestic content test of the Buy American 
statute is waived for construction material that is a COTS item, except that for construction material that 
consists wholly or predominantly of iron or steel or a combination of both, the domestic content test is 
applied only to the iron and steel content of the construction material, excluding COTS fasteners. In 
addition, the Contracting Officer has determined that the WTO GPA and Free Trade Agreements (FTAs) 

http://uscode.house.gov/view.xhtml?req=granuleid%3AUSC-prelim-title41-chapter83&saved=%7CZ3JhbnVsZWlkOlVTQy1wcmVsaW0tdGl0bGU0MC1jaGFwdGVyMzctZnJvbnQ%3D%7C%7C%7C0%7Cfalse%7Cprelim&edition=prelim
http://uscode.house.gov/view.xhtml?req=granuleid:USC-prelim-title41-section1907&num=0&edition=prelim
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apply to this acquisition. Therefore, the Buy American restrictions are waived for designated country 
construction materials. 

(2) The Contractor shall use only domestic or designated country construction material in performing 
this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause. 

(3) The requirement in paragraph (b)(2) of this clause does not apply to information technology that is a 
commercial product or to the construction materials or components listed by the Government as 
follows: 

[Contracting Officer is to list applicable excepted materials or indicate "none"] 

(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of 
this clause if the Government determines that- 

(i) The cost of domestic construction material would be unreasonable. 

(A) For domestic construction material that is not a critical item or does not contain 
critical components. 

(1) The cost of a particular domestic construction material subject to the 
restrictions of the Buy American statute is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 20 percent; 

(2) [Reserved] 

(3) [Reserved] 

(B) For domestic construction material that is a critical item or contains critical 
components. 

(1) The cost of a particular domestic construction material that is a critical item 
or contains critical components, subject to the requirements of the Buy 
American statute, is unreasonable when the cost of such material exceeds the 
cost of foreign material by more than 20 percent plus the additional preference 
factor identified for the critical item or construction material containing critical 
components listed at FAR 25.105. 

(2) [Reserved] 

(3) [Reserved] 

(ii) The application of the restriction of the Buy American statute to a particular construction 
material would be impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, produced, or manufactured in the United States in 
sufficient and reasonably available commercial quantities of a satisfactory quality. 

(c) Request for determination of inapplicability of the Buy American statute. 

(1) 

(i) Any Contractor request to use foreign construction material in accordance with paragraph 
(b)(4) of this clause shall include adequate information for Government evaluation of the 
request, including- 

(A) A description of the foreign and domestic construction materials; 

(B) Unit of measure; 
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(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; and 

(H) A detailed justification of the reason for use of foreign construction materials cited 
in accordance with paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 
completed price comparison table in the format in paragraph (d) of this clause. 

(iii) The price of construction material shall include all delivery costs to the construction site and 
any applicable duty (whether or not a duty-free certificate may be issued). 

(iv) Any Contractor request for a determination submitted after contract award shall explain 
why the Contractor could not reasonably foresee the need for such determination and could not 
have requested the determination before contract award. If the Contractor does not submit a 
satisfactory explanation, the Contracting Officer need not make a determination. 

(2) If the Government determines after contract award that an exception to the Buy American statute 
applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. However, 
when the basis for the exception is the unreasonable price of a domestic construction material, 
adequate consideration is not less than the differential established in paragraph (b)(4)(i) of this clause. 

(3) Unless the Government determines that an exception to the Buy American statute applies, use of 
foreign construction material is noncompliant with the Buy American statute. 

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 

Foreign and Domestic Construction Materials Price Comparison 

Construction material description Unit of measure Quantity Price (dollars)* 

Item 1:       

Foreign construction material. _______ _______ _______ 

Domestic construction material. _______ _______ _______ 

Item 2:       
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Foreign construction material. _______ _______ _______ 

Domestic construction material. _______ _______ _______ 

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry 
certificate is issued)]. 

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
attach summary.] 

[Include other applicable supporting information. ] 
(End of clause) 

 

DTAR and DTAP CLAUSES: 

C.9 (DTAR) 1052.201-70 -- Contracting Officer's Representative (COR) Designation and Authority (AUG 
2011) 

(a) The contracting officer's representative is. 
 TBD 

(b) Performance of work under this contract must be subject to the technical direction of the COR identified 
above, or a representative designated in writing. The term “technical direction “includes, without limitation, 
direction to the contractor that directs or redirects the labor effort, shifts the work between work areas or 
locations, fills in details and otherwise serves to ensure that tasks outlined in the work statement are 
accomplished satisfactorily. 

(c) Technical direction must be within the scope of the specification(s)/work statement. The COR does not have 
authority to issue technical direction that: 

(1) constitutes a change of assignment or additional work outside the specification(s)  

(2) constitutes a change as defined in the clause entitled “Changes”; 

(3) in any manner causes an increase or decrease in the contract price, or the time required for contract 
performance; 

(4) changes any of the terms, conditions, or specification(s)/work statement of the contract; 

(5) interferes with the contractor’s right to perform under the terms and conditions of the contract; or,    

(6) directs, supervises or otherwise controls the actions of the contractor’s employees. 

(d) Technical direction may be oral or in writing. The COR shall confirm oral direction in writing within five 
workdays, with a copy to the contracting officer. 

(e) The contractor shall proceed promptly with performance resulting from the technical direction issued by the 
COR. If, in the opinion of the contractor, any direction of the COR, or his/her designee, falls within the limitations 
in (c), above, the contractor shall immediately notify the contracting officer no later than the beginning of the 
next Government workday. 

(f) Failure of the contractor and the contracting officer to agree that technical direction is within the scope of the 
contract shall be subject to the terms of the clause entitled “Disputes”. 
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(End of clause) 

C.10 (DTAR) 1052.204-70 -- Insider Threat Awareness Training (JULY 2016)  

(a) Definition. “Classified information,” as used in this clause, is defined in FAR 2.101(b).  

(b) The Government has determined that access to classified information is necessary in performance of this 
contract.  

(c) Contractor personnel, including subcontractor personnel, determined to require access to classified 
information in performance of this contract shall successfully complete Insider Threat Awareness training 
initially and annually thereafter.  

(1) Failure of a contractor employee to successfully complete the training in paragraph (c) of this clause 
will result in their access to classified information being revoked until such time the training is successfully 
completed. The Government reserves the right to take additional action deemed necessary to protect its 
interests.  

(d) The Government may provide Contractor personnel access to a system for purposes of completing this 
training electronically.  

(e) The Contractor shall ensure all Contractor personnel, including subcontractor personnel comply with the 
requirements of this clause.  

(f) The Contractor shall include the substance of this clause in all subcontracts at any tier where subcontractor 
personnel will have access to classified information.  

(End of clause) 

C.11 (DTAR) 1052.210-70 -- Contractor Publicity (APR 2015) 

The Contractor, or any entity or representative acting on behalf of the Contractor, shall not refer to the supplies 
or services furnished pursuant to the provisions of this contract in any news release or commercial advertising, 
or in connection with any news release or commercial advertising, without first obtaining explicit written 
consent to do so from the Contracting Officer. Should any reference to such supplies or services appear in any 
news release or commercial advertising issued by or on behalf of the Contractor without the required consent, 
the Government shall consider institution of all remedies available under applicable law, including 31 U.S.C. 333, 
and this contract. Further, any violation of this clause may be considered as part of the evaluation of past 
performance.  

(End of clause) 

C.12 (DTAR) 1052.222-70 -- Minority and Women Inclusion (JAN 2016) 

(a) Contractor confirms its commitment to equal opportunity in employment and contracting. To implement this 
commitment, the Contractor shall ensure, to the maximum extent possible consistent with applicable law, the 
fair inclusion of minorities and women in its workforce. The Contractor shall insert the substance of this clause 
in all subcontracts awarded under this contract whose dollar value exceeds $150,000. Within ten business days 
of a written request from the Contracting Officer, or such longer time as the Contracting Officer determines, and 
without any additional consideration required from the Agency, the Contractor shall provide documentation, 
satisfactory to the Agency, of the actions it (and as applicable, its subcontractors) has undertaken to 
demonstrate its good faith effort to comply with the aforementioned provisions. For purposes of this contract, 
“good faith effort'' may include actions by the Contractor intended to identify and, if present, remove barriers to 
minority and women employment or expansion of employment opportunities for minorities and women within 

https://www.govinfo.gov/link/uscode/31/333
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its workforce. Efforts to remove such barriers may include, but are not limited to, recruiting minorities and 
women, providing job-related training, or other activity that could lead to those results. 

(b) The documentation requested by the Contracting Officer to demonstrate ``good faith effort'' may include, 
but is not limited to, one or more of the following-- 

(1) The total number of Contractor's employees, and the number of minority and women employees, by 
race, ethnicity, and gender (e.g., an EEO-1); 

(2) A list of subcontract awards under the contract that includes: Dollar amount, date of award, and 
subcontractor's race, ethnicity, and/or gender ownership status; 

(3) Information similar to that required in paragraph (b)(1) of this clause, with respect to each 
subcontractor; and/or 

(4) The Contractor's plan to ensure that minorities and women have appropriate opportunities to enter 
and advance within its workforce, including outreach efforts. 

(c) Consistent with Section 342(c)(3) of the Dodd-Frank Wall Street Reform and Consumer Protection Act (Pub. L. 
111-203) (Dodd-Frank Act), a failure to demonstrate to the Director of the Agency's Office of Minority and 
Women Inclusion such good faith efforts to include minorities and women in the Contractor's workforce (and as 
applicable, the workforce of its subcontractors), may result in termination of the contract for default, other 
contractual remedies, or referral to the Office of Federal Contract Compliance Programs (OFCCP). Compliance 
with this clause does not, however, necessarily satisfy the requirements of Executive Order 11246, as amended, 
nor does it preclude OFCCP compliance evaluations and/or enforcement actions undertaken pursuant to that 
Executive Order. 

(d) For purposes of this clause, the terms ``minority,'' ``minority-owned business,'' and ``women-owned 
business'' shall have the meanings set forth in Section 342(g) of the Dodd-Frank Act. 

(End of clause) 

C.13 (DTAP) 1052.224-70 -- CONTRACT PUBLICATION (OCT 2018) 

(a) The Department of the Treasury (Treasury) may, at its sole discretion, publish this contract or portions 
thereof, including orders issued under the contract when deemed in the best interest of the Government. 

(b) To afford the Contractor an opportunity to review and propose redactions for any information contained in 
the Treasury contact that may be subject to a FOIA exemption, the Contractor may submit, within ten 
business (10) days from the date of award of this contract or any order issued under the contract— 

(1) A pdf file of the fully executed contract or order that is suitable for publication and which includes all 
Contractor proposed redactions (e.g., trade secrets or any commercial or financial information that the 
Contractor believes to be privileged or confidential business information) and. 

(2) A written statement identifying the portions of each proposed redactions, including the applicable 
exemption under the Freedom of Information Act (FOIA), 5 U.S.C. 552, and, in the case of FOIA, 
Exemption 4, 5 U.S.C. 552(b)(4), shall demonstrate why the information is considered to be a trade 
secret or commercial or financial information that is privileged or confidential. 

(c) Treasury will consider the Contractor’s proposed redactions and associated grounds for nondisclosure prior 
to making a determination as to what information may be properly withheld for purposes of publication this 
contract or portions thereof. 

(d) The Contractor may submit a request to the CO for additional time to complete the action prescribed by 
paragraph (b) of this clause. The lack of action by the Contractor will be deemed by the Government as 
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there being no information in the Treasury contact subject to a FOIA exemption. 

(e) Information provided by the Contractor in response to this clause may itself be subject to disclosure under 
the FOIA. 

(End of clause) 

C.14 (DTAR) 1052.228-70 -- Insurance Requirements (APR 2015) 

In accordance with FAR clause 52.228-5, entitled “Insurance - Work on a Government Installation” [or FAR 
clause 52.228-7 entitled, “Insurance - Liability to Third Persons”], insurance of the following kinds and minimum 
amounts shall be provided and maintained during the period of performance of this contract: 

(a) Worker's compensation and employer's liability. The Contractor shall, as a minimum, meet the requirements 
specified at FAR 28.307-2(a). 

(b) General liability. The Contractor shall, at a minimum, meet the requirements specified at FAR 28.307-2(b). 

(c) Automobile liability. The Contractor shall, at a minimum, meet the requirements specified at FAR 28.307-2(c). 
(End of clause) 

C.15 (DTAR) 1052.232-7003 -- Electronic Submission of Payment Requests (APR 2015) 

(a) Definitions. As used in this clause - 

(1) “Payment request” means a bill, voucher, invoice, or request for contract financing payment with 
associated supporting documentation. The payment request must comply with the requirements 
identified in FAR 32.905(b), “Content of Invoices” and the applicable Payment clause included in this 
contract. 

(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests 
electronically using the Invoice Processing Platform (IPP). Information regarding IPP, including IPP Customer 
Support contact information, is available at www.ipp.gov or any successor site. 

(c) The Contractor may submit payment requests using other than IPP only when the Contracting Officer 
authorizes alternate procedures in writing in accordance with Treasury procedures. 

(d) If alternate payment procedures are authorized, the Contractor shall include a copy of the Contracting 
Officer's written authorization with each payment request. 

(End of clause) 

SECTION VI - SOLICITATION PROVISIONS 

This contract will be set aside under the following: 52.219-6, Notice of Total Small Business Set Aside 
(DEVIATION DATE PENDING). 

ADDENDUM to FAR 52.212-3 – OFFEROR REPRESENTATIONS AND CERTIFICATIONS-COMMERCIAL ITEMS (FEB 
2024) 

P.1  (FAR) 52.252-1 -- Solicitation Provisions Incorporated by Reference (Feb 1998) 

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as 
if they were given in full text.  Upon request, the Contracting Officer will make their full text available. 
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The Offeror is cautioned that the listed provisions may include blocks that must be completed by the Offeror 
and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the Offeror may 
identify the provision by paragraph identifier and provide the appropriate information with its quotation or 
offer. Also, the full text of a solicitation provision may be accessed electronically at address: 
https://www.acquisition.gov/content/regulations  

(End of Provision) 

NUMBER TITLE DATE 

52.203-11 Certification and Disclosure Regarding Payments to Influence Certain 
Federal Transactions. SEPT 2024 

52.203-18 Prohibition on Contracting with Entities that Require Certain Internal 
Confidentiality Agreements or Statements- Representation 

 
JAN 2017 

52.204-5 Women-Owned Business (Other Than Small Business) OCT 2014 
52.204-6 Unique Entity Identifier  

52.204-7 System for Award Management NOV 2024 

52.204-16 Commercial and Government Entity Code Reporting AUG 2020 

52.204-17 Ownership or Control of Offeror AUG 2020 

52.209-2 Prohibition on Contracting with Inverted Domestic Corporations-
Representation. NOV 2015 

52.209-7 Information Regarding Responsibility Matters OCT 2018 
52.216-27 Single or Multiple Awards OCT 1995 

52.217-4 Evaluation of Options Exercised at Time of Contract Award JUN 1988 
52.217-5 Evaluation of Options JUL 1990 
52.219-1 Small Business Program Representations FEB 2024 

52.222-33 Notice of Requirement for Project Labor Agreement JAN 2024 
52.222-38 Compliance with Veterans’ Employment Reporting Requirements FEB 2016 
52.222-56 Certification Regarding Trafficking in Persons Compliance Plan. OCT 2025 
52.223-1 Biobased Product Certification MAY 2024 
52.223-4 Recovered Material Certification MAY 2008 

52.223-22 Public Disclosure of Greenhouse Gas Emissions and Reduction Goals-
Representation DEC 2016 

52.225-10 Notice of Buy American Requirement-Construction Materials MAY 2014 

52.225-12 Notice of Buy American Requirement-Construction Materials Under Trade 
Agreements. MAY 2014 

52.225-25 Prohibition on Contracting With Entities Engaging in Certain Activities or 
Transactions Relating to Iran—Representation and Certifications. JUN 2020 

52.229-11 Tax on Certain Foreign Procurements—Notice and Representation JUN 2020 
 
FAR 52.203-2 -- CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (DEVIATION DATE PENDING) 

(a) The offeror certifies that- 

(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting 
competition, any consultation, communication, or agreement with any other offeror or competitor 
relating to- 

https://www.acquisition.gov/content/regulations
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(i) Those prices; 

(ii) The intention to submit an offer; or 

(iii) The methods or factors used to calculate the prices offered. 

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or 
indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) 
or contract award (in the case of a negotiated solicitation) unless otherwise required by law; and 

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or 
not to submit an offer for the purpose of restricting competition. 

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory- 

(1) Is the person in the offeror’s organization responsible for determining the prices being offered in this 
bid or proposal, and that the signatory has not participated and will not participate in any action 
contrary to paragraphs (a)(1) through (a)(3) of this provision; or 

(2) 

(i) Has been authorized, in writing, to act as agent for the following principals in certifying that 
those principals have not participated, and will not participate in any action contrary to 
paragraphs (a)(1) through (a)(3) of this provision ____________ [insert full name of person(s) in 
the offeror’s organization responsible for determining the prices offered in this bid or proposal, 
and the title of his or her position in the offeror’s organization]; 

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) of this 
provision have not participated, and will not participate, in any action contrary to paragraphs 
(a)(1) through (a)(3) of this provision; and 

(iii) As an agent, has not personally participated, and will not participate, in any action contrary 
to paragraphs (a)(1) through (a)(3) of this provision. 

(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its offer a signed 
statement setting forth in detail the circumstances of the disclosure. 

(End of provision) 

FAR 52.204-24 -- REPRESENTATION REGARDING CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE 
SERVICES OR EQUIPMENT (NOV 2021) 

The Offeror shall not complete the representation at paragraph (d)(1) of this provision if the Offeror has 
represented that it "does not provide covered telecommunications equipment or services as a part of its 
offered products or services to the Government in the performance of any contract, subcontract, or other 
contractual instrument" in paragraph (c)(1) in the provision at 52.204-26, Covered Telecommunications 
Equipment or Services—Representation, or in paragraph (v)(2)(i) of the provision at 52.212-
3,  Offeror Representations and Certifications-Commercial Products or Commercial Services. 
The Offeror shall not complete the representation in paragraph (d)(2) of this provision if the Offeror has 
represented that it "does not use covered telecommunications equipment or services, or any equipment, 
system, or service that uses covered telecommunications equipment or services" in paragraph (c)(2) of the 
provision at 52.204-26, or in paragraph (v)(2)(ii) of the provision at 52.212-3. 

(a) Definitions. As used in this provision— 

https://www.acquisition.gov/far/part-52#FAR_52_204_26
https://www.acquisition.gov/far/part-52#FAR_52_212_3
https://www.acquisition.gov/far/part-52#FAR_52_212_3
https://www.acquisition.gov/far/part-52#FAR_52_204_26
https://www.acquisition.gov/far/part-52#FAR_52_212_3
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Backhaul, covered telecommunications equipment or services, critical technology, interconnection 
arrangements, reasonable inquiry, roaming, and substantial or essential component have the meanings provided 
in the clause 52.204-25, Prohibition on Contracting for Certain Telecommunications and Video Surveillance 
Services or Equipment. 

(b) Prohibition. 

(1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019 
(Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2019, from procuring or 
obtaining, or extending or renewing a contract to procure or obtain, any equipment, system, or service that uses 
covered telecommunications equipment or services as a substantial or essential component of any system, or as 
critical technology as part of any system. Nothing in the prohibition shall be construed to— 

(i) Prohibit the head of an executive agency from procuring with an entity to provide a service that 
connects to the facilities of a third-party, such as backhaul, roaming, or interconnection arrangements; or 

(ii) Cover telecommunications equipment that cannot route or redirect user data traffic or cannot 
permit visibility into any user data or packets that such equipment transmits or otherwise handles. 

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019 
(Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2020, from entering into a 
contract or extending or renewing a contract with an entity that uses any equipment, system, or service that 
uses covered telecommunications equipment or services as a substantial or essential component of any system, 
or as critical technology as part of any system. This prohibition applies to the use of covered 
telecommunications equipment or services, regardless of whether that use is in performance of work under a 
Federal contract. Nothing in the prohibition shall be construed to— 

(i) Prohibit the head of an executive agency from procuring with an entity to provide a service that 
connects to the facilities of a third-party, such as backhaul, roaming, or interconnection arrangements; or 

(ii) Cover telecommunications equipment that cannot route or redirect user data traffic or cannot 
permit visibility into any user data or packets that such equipment transmits or otherwise handles. 

(c) Procedures. The Offeror shall review the list of excluded parties in the System for Award Management 
(SAM) ( https://www.sam.gov) for entities excluded from receiving federal awards for "covered 
telecommunications equipment or services". 

(d) Representation. The Offeror represents that— 

(1) It □ will, □ will not provide covered telecommunications equipment or services to the Government in 
the performance of any contract, subcontract or other contractual instrument resulting from this solicitation. 
The Offeror shall provide the additional disclosure information required at paragraph (e)(1) of this section if 
the Offeror responds "will" in paragraph (d)(1) of this section; and 

(2) After conducting a reasonable inquiry, for purposes of this representation, the Offeror represents 
that— 

It □ does, □ does not use covered telecommunications equipment or services, or use any equipment, 
system, or service that uses covered telecommunications equipment or services. The Offeror shall provide the 
additional disclosure information required at paragraph (e)(2) of this section if the Offeror responds "does" in 
paragraph (d)(2) of this section. 

(e) Disclosures.  

https://www.acquisition.gov/far/part-52#FAR_52_204_25
https://www.sam.gov/
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(1) Disclosure for the representation in paragraph (d)(1) of this provision. If the Offeror has responded 
"will" in the representation in paragraph (d)(1) of this provision, the Offeror shall provide the following 
information as part of the offer: 

(i) For covered equipment— 

(A) The entity that produced the covered telecommunications equipment (include entity 
name, unique entity identifier, CAGE code, and whether the entity was the original equipment manufacturer 
(OEM) or a distributor, if known); 

(B) A description of all covered telecommunications equipment offered (include brand; model 
number, such as OEM number, manufacturer part number, or wholesaler number; and item description, as 
applicable); and 

(C) Explanation of the proposed use of covered telecommunications equipment and any factors 
relevant to determining if such use would be permissible under the prohibition in paragraph (b)(1) of this 
provision. 

(ii) For covered services— 

(A) If the service is related to item maintenance: A description of all covered 
telecommunications services offered (include on the item being maintained: Brand; model number, such as 
OEM number, manufacturer part number, or wholesaler number; and item description, as applicable); or 

(B) If not associated with maintenance, the Product Service Code (PSC) of the service being 
provided; and explanation of the proposed use of covered telecommunications services and any factors relevant 
to determining if such use would be permissible under the prohibition in paragraph (b)(1) of this provision. 

(2) Disclosure for the representation in paragraph (d)(2) of this provision. If the Offeror has responded 
"does" in the representation in paragraph (d)(2) of this provision, the Offeror shall provide the following 
information as part of the offer: 

(i) For covered equipment— 

(A) The entity that produced the covered telecommunications equipment (include entity 
name, unique entity identifier, CAGE code, and whether the entity was the OEM or a distributor, if known); 

(B) A description of all covered telecommunications equipment offered (include brand; model 
number, such as OEM number, manufacturer part number, or wholesaler number; and item description, as 
applicable); and 

(C) Explanation of the proposed use of covered telecommunications equipment and any factors 
relevant to determining if such use would be permissible under the prohibition in paragraph (b)(2) of this 
provision. 

(ii) For covered services— 

(A) If the service is related to item maintenance: A description of all covered 
telecommunications services offered (include on the item being maintained: Brand; model number, such as 
OEM number, manufacturer part number, or wholesaler number; and item description, as applicable); or 

(B) If not associated with maintenance, the PSC of the service being provided; and explanation 
of the proposed use of covered telecommunications services and any factors relevant to determining if such use 
would be permissible under the prohibition in paragraph (b)(2) of this provision. 

(End of provision) 
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FAR 52.204-26 -- COVERED TELECOMMUNICATIONS EQUIPMENT OR SERVICESREPRESENTATION (OCT 2020) 

P.2  (FAR) 52.209-5 -- Certification Regarding Responsibility Matters (OCT 2025) 

(a)  
(1) The Offeror certifies, to the best of its knowledge and belief, that— 

(i) The Offeror and/or any of its Principals– 

(A) Are □ are not □ presently debarred, suspended, proposed for debarment, or 
declared ineligible for the award of contracts by any Federal agency; 

(B) Have □ have not □, within a three-year period preceding this offer, been convicted of or had 
a civil judgment rendered against them for: commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State, or local) 
contract or subcontract; violation of Federal or State antitrust statutes relating to the 
submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, violating Federal criminal tax laws, 
or receiving stolen property (if offeror checks "have", the offeror shall also see 52.209-7, if 
included in this solicitation); 

(C) Are □ are not □ presently indicted for, or otherwise criminally or civilly charged by a 
governmental entity with, commission of any of the offenses enumerated in paragraph 
(a)(1)(i)(B) of this provision; 

(D) Have □, have not □, within a three-year period preceding this offer, been notified of any 
delinquent Federal taxes in an amount that exceeds the threshold at 9.104-5(a)(2) for which the 
liability remains unsatisfied. 

(1) Federal taxes are considered delinquent if both of the following criteria apply: 

(i) The tax liability is finally determined. The liability is finally determined if it has been 
assessed. A liability is not finally determined if there is a pending administrative or 
judicial challenge. In the case of a judicial challenge to the liability, the liability is not 
finally determined until all judicial appeal rights have been exhausted. 

(ii) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the 
taxpayer has failed to pay the tax liability when full payment was due and required. A 
taxpayer is not delinquent in cases where enforced collection action is precluded. 

(2) Examples. 

(i) The taxpayer has received a statutory notice of deficiency, under I.R.C. § 6212, which 
entitles the taxpayer to seek Tax Court review of a proposed tax deficiency. This is not a 
delinquent tax because it is not a final tax liability. Should the taxpayer seek Tax Court 
review, this will not be a final tax liability until the taxpayer has exercised all judicial 
appeal rights. 

(ii) The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability, 
and the taxpayer has been issued a notice under I.R.C. § 6320 entitling the taxpayer to 
request a hearing with the IRS Office of Appeals contesting the lien filing, and to further 
appeal to the Tax Court if the IRS determines to sustain the lien filing. In the course of 
the hearing, the taxpayer is entitled to contest the underlying tax liability because the 
taxpayer has had no prior opportunity to contest the liability. This is not a delinquent tax 

https://www.acquisition.gov/far/part-52#FAR_52_209_7
https://www.acquisition.gov/far/part-9#FAR_9_104_5
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because it is not a final tax liability. Should the taxpayer seek tax court review, this will 
not be a final tax liability until the taxpayer has exercised all judicial appeal rights. 

(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. § 6159. 
The taxpayer is making timely payments and is in full compliance with the agreement 
terms. The taxpayer is not delinquent because the taxpayer is not currently required to 
make full payment. 

(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent 
because enforced collection action is stayed under 11 U.S.C. 362 (the Bankruptcy Code). 

(ii) The Offeror has □ has not □, within a three-year period preceding this offer, had one or more 
contracts terminated for default by any Federal agency. 

(2) "Principal," for the purposes of this certification, means an officer, director, owner, partner, or a 
person having primary management or supervisory responsibilities within a business entity (e.g., general 
manager; plant manager; head of a division or business segment; and similar positions). 

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the 
Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution 
Under Section 1001, Title 18, United States Code. 

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to 
contract award, the Offeror learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection 
with a determination of the Offeror’s responsibility. Failure of the Offeror to furnish a certification or 
provide such additional information as requested by the Contracting Officer may render 
the Offeror nonresponsible. 

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge 
and information of an Offeror is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance 
was placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous 
certification, in addition to other remedies available to the Government, the Contracting 
Officer may terminate the contract resulting from this solicitation for default. 

(End of provision) 

P.3  (FAR) 52.209-7 -- Information Regarding Responsibility Matters (OCT 2025) 

(a) Definitions. As used in this provision— 

“Administrative proceeding” means a non-judicial process that is adjudicatory in nature in order to make a 
determination of fault or liability (e.g., Securities and Exchange Commission Administrative Proceedings, Civilian 
Board of Contract Appeals Proceedings, and Armed Services Board of Contract Appeals Proceedings). This 
includes administrative proceeding at the Federal and State level but only in connection with performance of a 
Federal contract or grant. It does not include agency actions such as contract audits, site visits, corrective plans, 
or inspection of deliverables. 

“Federal contracts and grants with total value greater than $10,000,000” means— 

http://uscode.house.gov/view.xhtml?req=granuleid:USC-prelim-title11-section362&num=0&edition=prelim
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(1) The total value of all current, active contracts and grants, including all priced options; and 

(2) The total value of all current, active orders including all priced options under indefinite-delivery, 
indefinite-quantity, 8(a), or requirements contracts (including task and delivery and multiple-award 
Schedules). 

“Principal” means an officer, director, owner, partner, or a person having primary management or supervisory 
responsibilities within a business entity (e.g., general manager; plant manager; head of a division or business 
segment; and similar positions). 

(b) The offeror [_] has [_] does not have current active Federal contracts and grants with total value greater than 
$10,000,000. 

(c) If the offeror checked “has” in paragraph (b) of this provision, the offeror represents, by submission of this 
offer, that the information it has entered in the Federal Awardee Performance and Integrity Information System 
(FAPIIS) is current, accurate, and complete as of the date of submission of this offer with regard to the following 
information: 

(1) Whether the offeror, and/or any of its principals, has or has not, within the last five years, in 
connection with the award to or performance by the offeror of a Federal contract or grant, been the 
subject of a proceeding, at the Federal or State level that resulted in any of the following dispositions:  

(i) In a criminal proceeding, a conviction. 

(ii) In a civil proceeding, a finding of fault and liability that results in the payment of a monetary fine, 
penalty, reimbursement, restitution, or damages of $5,000 or more. 

(iii) In an administrative proceeding, a finding of fault and liability that results in— 

(A) The payment of a monetary fine or penalty of $5,000 or more; or  

(B) The payment of a reimbursement, restitution, or damages in excess of $100,000. 

(iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent or 
compromise with an acknowledgment of fault by the Contractor if the proceeding could have led to 
any of the outcomes specified in paragraphs (c)(1)(i), (c)(1)(ii), or (c)(1)(iii) of this provision. 

(2) If the offeror has been involved in the last five years in any of the occurrences listed in (c)(1) of this 
provision, whether the offeror has provided the requested information with regard to each occurrence. 

(d) The offeror shall post the information in paragraphs (c)(1)(i) through (c)(1)(iv) of this provision in FAPIIS as 
required through maintaining an active registration in the System for Award Management database via 
https://www.acquisition.gov (see 52.204-7). 

(End of Provision) 

P.4  (FAR) 52.209-11 -- Representation by Corporations Regarding Delinquent Tax Liability or a Felony 
Conviction Under any Federal Law (FEB 2016) 

(a) As required by sections 744 and 745 of Division E of the Consolidated and Further Continuing Appropriations 
Act, 2015 (Pub. L 113-235), and similar provisions, if contained in subsequent appropriations acts, the 
Government will not enter into a contract with any corporation that-- 

(1) Has any unpaid Federal tax liability that has been assessed, for which all judicial and administrative 
remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax liability, where the awarding agency is aware of 
the unpaid tax liability, unless an agency has considered suspension or debarment of the corporation and made 

https://www.acquisition.gov/
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a determination that suspension or debarment is not necessary to protect the interests of the Government; or 

(2) Was convicted of a felony criminal violation under any Federal law within the preceding 24 months, 
where the awarding agency is aware of the conviction, unless an agency has considered suspension or 
debarment of the corporation and made a determination that this action is not necessary to protect the 
interests of the Government. 

(b) The Offeror represents that— 

(1) It is [ ] is not [ ] a corporation that has any unpaid Federal tax liability that has been assessed, for 
which all judicial and administrative remedies have been exhausted or have lapsed, and that is not being paid in 
a timely manner pursuant to an agreement with the authority responsible for collecting the tax liability; and  

(2) It is [ ] is not [ ] a corporation that was convicted of a felony criminal violation under a Federal law 
within the preceding 24 months. 

(End of Provision) 

52.209-12 Certification Regarding Tax Matters (OCT 2025) 

(a) This provision implements section 523 of Division B of the Consolidated and Further Continuing 
Appropriations Act, 2015 (Pub. L. 113-235), and similar provisions, if contained in subsequent appropriations 
acts. 

(b) If the Offeror is proposing a total contract price that will exceed $7 million (including options), 
the Offeror shall certify that, to the best of its knowledge and belief, it 

(1) Has □ filed all Federal tax returns required during the three years preceding the certification; 

(2) Has not □ been convicted of a criminal offense under the Internal Revenue Code of 1986; and 

(3) Has not □, more than 90 days prior to certification, been notified of any unpaid Federal tax 
assessment for which the liability remains unsatisfied, unless the assessment is the subject of an installment 
agreement or offer in compromise that has been approved by the Internal Revenue Service and is not in default, 
or the assessment is the subject of a non-frivolous administrative or judicial proceeding. 

(End of provision) 

52.209-13 -- VIOLATION OF ARMS CONTROL TREATIES OR AGREEMENTS-CERTIFICATION (NOV 2021) 
(DEVIATION DATE PENDING) 

(a) This provision does not apply to acquisitions at or below the simplified acquisition threshold or to 
acquisitions of commercial products and commercial services as defined in Federal Acquisition Regulation 2.101. 

(b) Certification. [Offeror shall check either (1) or (2).] 

__ (1) The Offeror certifies that– 
(i) It does not engage and has not engaged in any activity that contributed to or was a significant factor 
in the President's or Secretary of State's determination that a foreign country is in violation of its 
obligations undertaken in any arms control, nonproliferation, or disarmament agreement to which the 
United States is a party, or is not adhering to its arms control, nonproliferation, or disarmament 
commitments in which the United States is a participating state. The determinations are described in the 
most recent unclassified annual report provided to Congress pursuant to section 403 of the Arms 
Control and Disarmament Act (22 U.S.C. 2593a). The report is available 
at https://www.state.gov/bureaus-offices/under-secretary-for-arms-control-and-international-security-
affairs/bureau-of-arms-control-verification-and-compliance/; and 

https://www.state.gov/bureaus-offices/under-secretary-for-arms-control-and-international-security-affairs/bureau-of-arms-control-verification-and-compliance/
https://www.state.gov/bureaus-offices/under-secretary-for-arms-control-and-international-security-affairs/bureau-of-arms-control-verification-and-compliance/
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(ii) No entity owned or controlled by the Offeror has engaged in any activity that contributed to or was a 
significant factor in the President's or Secretary of State's determination that a foreign country is in 
violation of its obligations undertaken in any arms control, nonproliferation, or disarmament agreement 
to which the United States is a party, or is not adhering to its arms control, nonproliferation, or 
disarmament commitments in which the United States is a participating state. The determinations are 
described in the most recent unclassified annual report provided to Congress pursuant to section 403 of 
the Arms Control and Disarmament Act (22 U.S.C. 2593a). The report is available 
at https://www.state.gov/bureaus-offices/under-secretary-for-arms-control-and-international-security-
affairs/bureau-of-arms-control-verification-and-compliance/; or 

__ (2) The Offeror is providing separate information with its offer in accordance with paragraph (d)(2) of this 
provision. 

(c) Procedures for reviewing the annual unclassified report (see paragraph (b)(1) of this provision). For clarity, 
references to the report in this section refer to the entirety of the annual unclassified report, including any 
separate reports that are incorporated by reference into the annual unclassified report. 

(1) Check the table of contents of the annual unclassified report and the country section headings of the 
reports incorporated by reference to identify the foreign countries listed there. Determine whether the 
Offeror or any person owned or controlled by the Offeror may have engaged in any activity related to one or 
more of such foreign countries. 

(2) If such activity might have occurred, review all findings in the report associated with those foreign 
countries to determine whether or not each such foreign country was determined to be in violation of its 
obligations undertaken in an arms control, nonproliferation, or disarmament agreement to which the United 
States is a party, or to be not adhering to its arms control, nonproliferation, or disarmament commitments in 
which the United States is a participating state. For clarity, in the annual report an explicit certification of 
non-compliance is equivalent to a determination of violation. However, the following statements in the 
annual report are not equivalent to a determination of violation: 

(i) An inability to certify compliance. 
(ii) An inability to conclude compliance. 
(iii) A statement about compliance concerns. 

(3) If so, determine whether the Offeror or any person owned or controlled by the Offeror has engaged in any 
activity that contributed to or is a significant factor in the determination in the report that one or more of 
these foreign countries is in violation of its obligations undertaken in an arms control, nonproliferation, or 
disarmament agreement to which the United States is a party, or is not adhering to its arms control, 
nonproliferation, or disarmament commitments in which the United States is a participating state. Review 
the narrative for any such findings reflecting a determination of violation or non-adherence related to those 
foreign countries in the report, including the finding itself, and to the extent necessary, the conduct giving 
rise to the compliance or adherence concerns, the analysis of compliance or adherence concerns, and efforts 
to resolve compliance or adherence concerns. 

(4) The Offeror may submit any questions with regard to this report by email to NDAA1290Cert@state.gov. 
To the extent feasible, the Department of State will respond to such email inquiries within 3 business days. 

(d) Do not submit an offer unless— 

(1) A certification is provided in paragraph (b)(1) of this provision and submitted with the offer; or 

(2) In accordance with paragraph (b)(2) of this provision, the Offeror provides with its offer information that 

https://www.state.gov/bureaus-offices/under-secretary-for-arms-control-and-international-security-affairs/bureau-of-arms-control-verification-and-compliance/
https://www.state.gov/bureaus-offices/under-secretary-for-arms-control-and-international-security-affairs/bureau-of-arms-control-verification-and-compliance/
mailto:NDAA1290Cert@state.gov
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the President of the United States has 
(i) Waived application under 22 U.S.C. 2593e(d) or (e); or 
(ii) Determined under 22 U.S.C. 2593e(g)(2) that the entity has ceased all activities for which measures 
were imposed under 22 U.S.C. 2593e(b). 

(e) Remedies. The certification in paragraph (b)(1) of this provision is a material representation of fact upon 
which reliance was placed when making award. If the Government later determines that the Offeror knowingly 
submitted a false certification, in addition to other remedies available to the Government, such as suspension or 
debarment, the Contracting Officer may terminate any contract resulting from the false certification. 

(End of provision) 

52.215-6 -- PLACE OF PERFORMANCE (OCT 1997) (DEVIATION DATE PENDING) 

The Government contemplates award of a Multiple Award Indefinite Delivery Indefinite Quantity Firm Fixed Price 
Contract for Construction Orders resulting from this solicitation. 

(End of provision) 

52.216-1 -- TYPE OF CONTRACT (APR 1984) (DEVIATION DATE PENDING) 

The Government contemplates award of a firm fixed-price construction contract resulting from this solicitation.  
(End of Provision) 

52.217-3 -- EVALUATION EXCLUSIVE OF OPTIONS (APR 1984) 

(To be provided as applicable, in accordance with individual Task Order(s)) 

The Government will evaluate offers for award purposes by including only the price for the basic requirement, 
i.e., options will not be included in the evaluation for award purposes. 

(End of Provision) 

52.217-5 -- EVALUATION OF OPTIONS (JUL 1990) 

(To be provided as applicable, in accordance with individual Task Order(s)) 

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the 
Government will evaluate offers for award purposes by adding the total price for all options to the total price for 
the basic requirement. Evaluation of options will not obligate the Government to exercise the option(s). 

(End of Provision) 

52.225-10 -- NOTICE OF BUY AMERICAN REQUIREMENT-CONSTRUCTION MATERIALS (MAY 2014). 

(a) Definitions. "Commercially available off-the-shelf (COTS) item," "construction material," "domestic 
construction material," and "foreign construction material," as used in this provision, are defined in the clause of 
this solicitation entitled "Buy American-Construction Materials" (Federal Acquisition Regulation (FAR) clause 
52.225-9). 

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American statute should submit the request to the Contracting Officer in time to allow 
a determination before submission of offers. The offeror shall include the information and applicable supporting 
data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not 
requested a determination regarding the inapplicability of the Buy American statute before submitting its offer, 
or has not received a response to a previous request, the offeror shall include the information and supporting 

http://uscode.house.gov/view.xhtml?req=granuleid:USC-prelim-title22-section2593e&num=0&edition=prelim
http://uscode.house.gov/view.xhtml?req=granuleid:USC-prelim-title22-section2593e&num=0&edition=prelim
http://uscode.house.gov/view.xhtml?req=granuleid:USC-prelim-title22-section2593e&num=0&edition=prelim
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data in the offer. 

(c) Evaluation of offers. 

(1) The Government will evaluate an offer requesting exception to the requirements of the Buy American 
statute, based on claimed unreasonable cost of domestic construction material, by adding to the offered 
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph 
(b)(3)(i) of the clause at FAR 52.225-9. 

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction 
material based on unreasonable cost and an offeror that did not request an exception, the Contracting 
Officer will award to the offeror that did not request an exception based on unreasonable cost. 

(d) Alternate offers. 

(1) When an offer includes foreign construction material not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of 
equivalent domestic construction material. 

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate 
offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause 
at FAR 52.225-9 for the offer that is based on the use of any foreign construction material for which the 
Government has not yet determined an exception applies. 

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of 
the clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of 
the equivalent domestic construction material, and the offeror shall be required to furnish such domestic 
construction material. An offer based on use of the foreign construction material for which an exception was 
requested- 

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 

(ii) May be accepted if revised during negotiations. 
(End of provision) 

Alternate I (May 2014). As prescribed in 25.602(b)(2), substitute the following paragraph (b) for paragraph (b) of 
the basic provision: 

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American statute shall submit the request with its offer, including the information and 
applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9. 

P.5 ADDENDUM to 52.212-3 -- Offeror Representations and Certifications -- Commercial Products and 
Commercial Services (OCT 2025) 

The Offeror shall complete only paragraph (b) of this provision if the Offeror has completed the annual 
representations and certification electronically in the System for Award Management (SAM) accessed through 
https://www.sam.gov.    
 
(b) (1) Annual Representations and Certifications. Any changes provided by the Offeror in paragraph (b)(2) of 
this provision do not automatically change the representations and certifications in SAM. 
 
(2) The offeror has completed the annual representations and certifications electronically in SAM accessed 

https://www.gsa.gov/forms-library/solicitation-offer-and-award-construction-alteration-or-repair
https://www.sam.gov/
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through http://www.sam.gov. After reviewing SAM information, the Offeror verifies by submission of this offer 
that the representations and certifications currently posted electronically at FAR 52.212-3, Offeror 
Representations and Certifications- Commercial Products and Commercial Services, have been entered or 
updated in the last 12 months, are current, accurate, complete, and applicable to this solicitation (including the 
business size standard(s) applicable to the NAICS code(s) referenced for this solicitation), at the time this offer is 
submitted and are incorporated in this offer by reference (see FAR 4.1201), except for paragraphs __________. 
 
[Offeror to identify the applicable paragraphs at (c) through (v) of this provision that the offeror has completed 
for the purposes of this solicitation only, if any. These amended representation(s) and/or certification(s) are also 
incorporated in this offer and are current, accurate, and complete as of the date of this offer. Any changes 
provided by the offeror are applicable to this solicitation only, and do not result in an update to the 
representations and certifications posted electronically on SAM.] 

P.7 (FAR) 52.233-2 -- Service of Protest (SEP 2006) 

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be 
served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of 
receipt from: 

Name:  Christian Fowler 
Address:  Internal Revenue Service  

AWSS/Procurement    
OS:A:P, Stop C7-430  
5000 Ellin Road  
Lanham, MD  20706  

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest 
with the GAO. 

(End of provision) 

P.8 1052.209-70 Notice and Consent to Disclose and Use of Taxpayer Return Information (Nov 2017) 

(a) Definitions. As used in this provision -  
Authorized representative(s) of the offeror means the person(s) identified to the Internal Revenue Service (IRS) 
within the consent to disclose by the offeror as authorized to represent the offeror in disclosure matters 
pertaining to the offer. 
 
Delinquent Federal tax liability means any unpaid Federal tax liability that has been assessed, for which all 
judicial and administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely 
manner pursuant to an agreement with the authority responsible for collecting the tax liability. 
 
Tax check means an IRS process that accesses and uses taxpayer return information to support the 
Government's determination of an offeror's eligibility to receive an award, including but not limited to 
implementation of the statutory prohibition of making an award to corporations that have an unpaid Federal tax 
liability (see FAR 9.104-5(b)). 
 
(b) Notice. Pursuant to 26 U.S.C. 6103(a) taxpayer return information, with few exceptions, is confidential. 
Under the authority of 26 U.S.C. 6103(h)(1), officers and employees of the Department of the Treasury, including 
the IRS, may have access to taxpayer return information as necessary for purposes of tax administration. The 

https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%2033_1.html#wp1088681
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Department of the Treasury has determined that an IRS contractor's compliance with the tax laws is a tax 
administration matter and that the access to and use of taxpayer return information is needed for determining 
an offeror's eligibility to receive an award, including but not limited to implementation of the statutory 
prohibition of making an award to corporations that have an unpaid Federal tax liability (see FAR 9.104-5). 

 
(1) The performance of a tax check is one means that will be used for determining an offeror's eligibility to 
receive an award in response to this solicitation (see FAR 9.104). As a result, the offeror may want to take 
steps to confirm it does not have a delinquent Federal tax liability prior to submission of its response to this 
solicitation. If the offeror recently settled a delinquent Federal tax liability, the offeror may want to take steps 
to obtain information in order to demonstrate the offeror's responsibility to the contracting officer (see FAR 
9.104-5). 

 
(c) The offeror shall execute the consent to disclosure provided in paragraph (d) of this provision and include it 
with the submission of its offer. The consent to disclosure shall be signed by an authorized person as required 
and defined in 26 U.S.C. 6103(c) and 26 CFR 301.6103(c)-1(e)(4). 
 
(d) Consent to disclosure. I hereby consent to the disclosure of taxpayer return information (as defined in 26 
U.S.C. 6103(b)(2)) as follows: 
 
The Department of the Treasury, Internal Revenue Service, may disclose the results of the tax check conducted 
in connection with the offeror's response to this solicitation, including taxpayer return information as necessary 
to resolve any matters pertaining to the results of the tax check, to the authorized representatives of [insert 
OFFEROR NAME] on this offer. 
 
I am aware that in the absence of this authorization, the taxpayer return information of [insert OFFEROR NAME] 
is confidential and may not be disclosed, which subsequently may remove the offer from eligibility to receive an 
award under this solicitation. 
 
I consent to disclosure of taxpayer return information to the following person(s): 
 
I am aware that in the absence of this authorization, the taxpayer return information of [insert OFFEROR NAME] 
is confidential and may not be disclosed, which subsequently may remove the offer from eligibility to receive an 
award under this solicitation. 
 
I consent to disclosure of taxpayer return information to the following person(s): 
[insert PERSON(S) NAME AND CONTACT INFORMATION]: 
 
I certify that I have the authority to execute this consent on behalf of [insert OFFEROR NAME]. 
Offeror Name: 
Offeror Taxpayer Identification Number: 
Offeror Address: 
Name of Individual Executing Consent: 
Title of Individual Executing Consent: 
Signature: 
Date: 

(End of provision) 
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SECTION VII – INSTRUCTIONS TO OFFERORS, EVALUATION CRITERIA, BASIS FOR AWARD 

The Department of the Treasury requires various construction projects such as facility repair/alteration, and real 
property repair/alteration projects on an as needed basis in an expeditious manner, as directed and detailed 
within this Request for Proposal and detailed Statement of Objectives and tasks within each IDIQ Task Order. 
 
TCSC will follow the procedures in FAR 13 and 15 to conduct the competition and expected award of a multiple-
award IDIQ. The Contracting Officer intends to award multiple IDIQ construction contracts to responsible 
Offerors whose proposal conforms to the solicitation, is fair and reasonable, and offers the best overall value to 
the Government at the lowest price technically acceptable This is a small business set-aside with preference to 
those small businesses with the socio-economic status of Woman-Owned Small Business and/or Service-
Disabled Veteran-Owned Small Business. Offerors must be certified as a small business, under NAICS 236220, in 
the System for Award Management (Home | SAM.gov) and the Small Business Search (Small Business Search) at 
the time of offer submission and award to be considered.  
 
TCSC will utilize the lowest price technically acceptable (LPTA) approach for evaluations in accordance with FAR 
13 and 15. The number of contracts awarded will be determined by the Evaluation Board for technically 
acceptance and the number of responses received.   
 
Upon receipt of proposals, TCSC will verify each contractor followed the formatting directions and does not have 
an active exclusion in System for Award Management (SAM). Contractor’s with an active exclusion found in SAM 
will not be considered for award. TCSC will also conduct a responsibility determination in accordance with FAR 
9.104-1 and a tax check as required by the Department of the Treasury Acquisition Regulations (DTAR) 1009.70. 
Tax delinquencies will not automatically disqualify a competing offeror if it can be cleared prior to award.   
 
1.0 COMMUNICATIONS 

The Government intends to evaluate proposals and award an IDIQ without dialogue. The initial scenario 
response should contain the contractor’s best proposal from a technical and pricing standpoint. The 
Government reserves the right to ask for clarifications, or exchanges, if the CO determines them to be 
necessary. An Offeror may be eliminated from consideration without further communication if its technical 
and/or proposals are incomplete, determined to be grossly underestimated, or a simple regurgitation of the 
requirement.  
 
2.0 QUESTIONS and DUE DATE 

Questions regarding this RFP must be submitted in writing by email to Christian.A.Fowler@irs.gov and 
Arlene.Y.Davis@irs.gov. Questions must be received by 13 March 2026 at 5:00 PM ET to ensure a timely 
response. Questions received after that date may not be answered prior to the date established for the receipt 
of proposals. Communication concerning this solicitation with any other Government personnel or contractor 
support personnel is prohibited. If such contact occurs, the contractor making such contact may be excluded 
from award consideration. Responses to questions submitted, if/as appropriate, will be responded to via an 
amendment to the RFP only, which will be posted to original SAM.gov posting. 
 
When submitting questions, before the cutoff date/time, use the email subject line formatting as follows: 

Subject: Treas-Ques-RFP2032H326R00006  

https://sam.gov/
https://search.certifications.sba.gov/
mailto:Christian.A.Fowler@irs.gov
mailto:Arlene.Y.Davis@irs.gov
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Please reference the applicable RFP section, clause, paragraph number, and/or page number. Written answers 
will be provided via amendment to the posted RFP to all prospective Contractors, giving due regard to the 
proper protection of proprietary information. 
 
3.0 QUOTATION CLOSING DATE 

The RFP closing date is 27 March 2026 at 12:00PM, Noon, ET. To be considered, proposals must be received by 
Christian.A.Fowler@irs.gov or Arlene.Y.Davis@irs.gov by the closing date and time, in the format described in 
the following pages. Include the RFP number 2032H326R00006(Business Initials) in the email header. 

4.0 COMPLETE QUOTATION FORMAT 

Offerors are advised to review the RFP carefully and adhere to all instructions. Proposals that are not structured 
in accordance with the instructions set forth below or that do not include the required sections or 
documentation may be considered non-responsive and ineligible for award. 

Interested contractors should contact listed POCs via email for a Contractor ALPHANUMERIC CODE prior to 
submitting a proposal. This code is to be used throughout the redacted response in lieu of company name 
and/or logo and must be clearly identified on each volume of the redacted response, except the Cover Letter. 

The contractor’s response shall consist of one Cover Letter addressed to Mr. Christian Fowler and Ms. Arlene 
Davis with the company’s contact information followed by three (3) separate volumes as detailed below. 
Volume I – Technical; Volume II – Past Performance; Volume III – Price; IV – Clauses and Provisions. Redacted 
volumes must have all names (i.e., company, key personnel names, points of contact, logos, etc.,) and any other 
identifiable text redacted. Volume III – Past Performance, will be redacted once received by the CO.  There is no 
need to redact Volume III or IV. 

Each of the volumes shall be separate and complete so the technical evaluation of one may be accomplished 
independently from evaluation of another. Volumes I must not contain any reference to price.  

The submission shall be clearly indexed and logically assembled. Each volume shall be appropriately numbered 
as follows and within the following page limitations: 
 

Volume Required Documentation Page Limit 
 Cover Letter  1 Page 

I - Technical 

Management Approach & Understanding of Requirement 

< 15 pages 
Staffing Plan 
Key Personnel (2-page limit per resume)   
Quality Control Plan 
Corporate Experience  

II - Past 
Performance PPQ - Attachment E (No more than 2 complete PPQs).  8 pages 

III - Price 
Statement of Acceptance for use of RS Means 

No limit Scenario Project Technical Response 
Scenario Project Lump Sum Quote 

IV - Clauses and 
Provisions  Forms, Fill-In Clauses, and Provisions No limit 

(Table 1) 

mailto:Christian.A.Fowler@irs.gov
mailto:Arlene.Y.Davis@irs.gov
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Additional attachments include a signed copy of the SF 1442 Solicitation, Offer and Award Documents and any 
signed SF 30s for Amendments.  

Format. Clearly identify the date and solicitation number in the header and/or footer and begin at the top of 
each page. At minimum, the contractor’s package should be created using the following format parameters: 

• Margins – “Normal” or “Moderate” setting if using Microsoft Word or similar for other programs. 
• Page Size – 8.5” x 11” 

Contractors shall prepare their response using the acceptable fonts of either Times New Roman or Arial or 
Calibri. A font size of 11, or 12-point, applies. Each paragraph shall be separated by at least one blank line. Any 
included Tables, or illustrations, may use a reduced font size not less than 9-point and may be landscape.  

The naming convention shall be as follows for each redacted volume (examples shown below):  

(Alphanumeric Number)Vol I-Tech.Res    
(Alphanumeric Number)Vol II-PPQ 
(Alphanumeric Number)Vol III-Pricing 
(Alphanumeric Number)Vol IV- FFCnP 
 

5.0 CONTENT REQUIREMENTS 

All information shall be confined to the appropriate volume. The Contractor shall confine submissions to 
essential matters, sufficient to define the proposal details, in a concise manner, to permit a complete and 
accurate evaluation of each proposal. Volumes I shall consist of a Table of Contents and brief narrative 
discussion. This does not count toward the total page count.  

5.1 COVER LETTER 

A single cover sheet shall clearly identify each volume by the given Roman numeral, volume name, referenced 
RFP number, date of submission, and the for the redacted versions. Include the following information within the 
Cover Letter, at minimum.   

1. Taxpayer Identification Number (TIN) 
2. Unique Entity Identifier (UEID) 
3. Business size and other certified socioeconomic status 
4. Point of Contact information that includes the name, e-mail address and telephone number of the 

person(s) authorized to discuss, revise, or clarify any of the information contained in the submission. 

6.0 DESCRIPTION OF FACTORS 
 
6.1 VOLUME I - TECHNICAL  

6.1.1  Management Approach and Understanding of the Requirement: Contractor shall provide a plan for 
managing its approach to ensure successful task performance and compliance with all requirements of 
the SOO and any resultant Task Orders. Thorough explanation will illustrate the offeror’s understanding 
of the requirement.  

 
6.1.2  Staffing Plan: Offerors shall submit an initial staffing plan using the template at Attachment 1 as part of 

the technical proposal. The plan shall reflect the proposed labor mix for the base and each option period 
and identify prime and subcontractor roles. 
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6.1.2.1 Prime Performance Threshold Certification. In accordance with FAR 52.219-14, Limitations on 
Subcontracting, offerors shall certify in their initial staffing plan that the small business prime 
contractor will perform at least 15 percent of the cost of contract performance incurred for 
personnel with its own employees or those of other similarly situated small business concerns. The 
staffing plan shall include a clear breakdown of prime versus subcontractor work and lump sum cost 
by prime and general construction subcontractor work for the base and each option period. This 
information shall be used by the CO to verify compliance at award.  

6.1.3 Key Personnel (2-page limit per resume): Submit a resume for the quoted key personnel positions. 
Resumes must provide, at a minimum: name (redacted), key personnel position, certifications, and work 
experience requested. Reference paragraphs 1.12.1 and 1.12.2 for minimum experience and 
qualifications.   
 

6.1.4 Quality Control Plan: Specify metrics that define successful performance of the work, describe how the 
contractor will verify the metrics are met, and explain the corrective action to be taken when metrics 
are not met. 
 

6.1.5 Corporate Experience: This is the Offeror’s description of its experience in response to scope of this RFP 
and its SOO. Complete the attached Corporate Experience Worksheet Form of no more than three 
examples of recent (meaning any contract performed during the past five (5) years from date of 
issuance of this solicitation) and relevant (meaning work that is similar in size, scope, and complexity to 
that contemplated under this solicitation) corporate experience in construction projects with historical 
buildings.  

6.2 VOLUME III – PAST PERFORMANCE 

Contractors shall submit to the Government two (2) references (company name and address, phone number 
and point of contact) for similar work mentioned within the SOO or similar. For example, large scale renovation 
work.   

Past performance examples must have been performed during the past five (5) years from date of issuance of 
this solicitation include a description of the work performed.  The Government may contact the references cited 
to evaluate how well the contractor performed the work.  

Contractors are advised that the Government may use past performance information obtained from centralized 
past performance databases and sources other than those identified by the contractor and the information 
obtained may be used for both the responsibility determination and the best value decision. The Government 
will evaluate the Past Performance Elements specified in the Past Performance Questionnaire (PPQ), 
Attachment A. Contractors shall distribute the PPQ included in the RFP as an attachment to their references so 
the form can be completed and submitted directly to the Government points of contact.  

PPQ: The contractor shall complete the PPQ and e-mail the questionnaire to the Government, or private sector, 
technical representative responsible for the past/current contract. The POC's shall be instructed to electronically 
complete the questionnaire and email the completed PPQ to the Contract Officer, Christian.A.Fowler@irs.gov 
and alternate CO, Arlene.Y.Davis@irs.gov no later than March 20, 2026; 12PM EST. The contractor shall also e-
mail to the Contract Officers a list of the two POC’s who were sent a questionnaire. The Government must 
receive this list no later than March 13, 2026; 5PM EST. The POC List shall include the following fields: 
Solicitation Number; contractor Name; Contract Number; contacted Government Agency/Company Name; POC 
Last Name, First Name; POC Title; POC Telephone Number; POC E-Mail Address; Date E-Mailed to POC. Please 
note, that the PPQ will not be a part of the resultant contract. 

mailto:Christian.A.Fowler@irs.gov
mailto:Arlene.Y.Davis@irs.gov
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6.3 VOLUME IV – PRICE 

Statement of Acceptance for use of RS Means: 

The Offeror shall provide a statement of understanding for the use of RSMeans annual edition, 2025 or later, 
which shall be used in the pricing of all IDIQ Orders, and modifications when required, for the life of the 
contract. RSMeans is the industry standard for construction and similar work. 

Scenario Project Response and Lum Sum Quote: 

The contractor must provide a complete and total lump sum response to the Scenario Project. The Scenario 
Response must be based on Gordian Building Construction Costs with RSMEANs 2025 83rd annual edition, or 
later to most recent. The technical response shall include the contractor’s profit and G&A amounts as included 
on the Scenario Price/Cost Table. The Contractor shall complete the PRICE SCHEDULE for the Scenario Project 
with a Lump Sum total pricing including its Profit and G&A.   

6.5 VOLUME V – FORMS, ATTACHMENTS, FILL-IN CLAUSES AND PROVSIONS 

Contractors must submit all included “fill-in” Provisions/Clause listed below as part of a complete response.  
• (FAR) 52.204-24 Representation Regarding Certain Telecommunications and Video Surveillance Services 

or Equipment  
• (FAR) 52.204-26 Covered Telecommunications Equipment or Services-Representation.  
• (FAR) 52.209-5 Certification Regarding Responsibility Matters (AUG 2020) 
• (FAR) 52.209-7 Information Regarding Responsibility Matters (Jul 2013) 
• (FAR) 52.209-11 Representation by Corporations Regarding Delinquent Tax Liability or a Felony 

Conviction Under any Federal Law (FEB 2016) 
• 52.209-12 Certification Regarding Tax Matters (OCT 2025) 
• 52.209-13 -- Violation Of Arms Control Treaties or Agreements-Certification (NOV 2021) 
• (FAR) 52.219-1 Small Business Program Representations (SEP 2023) 
• (DTAR) 1052.209-70 Notice and Consent to Disclose and Use of Taxpayer Return Information (Nov 2017)  

Contractors shall provide the following attachments under this Volume: 

1. Fully Executed Copy of the RFP that includes: 
a. An authorized signature 
b. Acknowledgement of any Amendments to the RFP 
c. Completed and fully executed copy of Section VI – Representations, Certifications and Other 

Statements (See Addendum to 52.212-3) 

7.0 EVALUATION CRITERIA: 

Proposals will be evaluated for technical acceptance determined by the Offeror’s complete technical response. 
At minimum, the three lowest priced responses will be evaluated for technical acceptance first. This does not 
limit the Government from including additional technically acceptable, lower priced, responses for any 
additional awards.  

Price will be evaluated for offeror’s acknowledgement and proof of RS Means use, as well completeness in 
accordance to the criteria.  
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Proposals rated “technically unacceptable” or “non-responsive” are NOT eligible for award and will be excluded 
from further consideration.  Offerors will be notified in the event that their proposals are eliminated from 
consideration.  

The contractor’s initial offer should contain the contractor’s complete technical response and best price to 
minimize any need for discussions or clarifications.  

7.1 FACTOR 1 - TECHNICAL  

The Government will evaluate the contractor’s complete technical response for completeness for each of the 
following areas which constitutes a technical response for technical acceptance or non-acceptance: 

Management Approach and Understanding of the Requirement: 

The management approach, and statement of understanding of the requirement, will be evaluated to determine 
if the contractor’s proposed management approach details how it will ensure successful task performance and 
compliance of the SOO and resultant Task Orders.  

Staffing Plan:  

COs, in collaboration with the Treasury Chief Information Officer (CIO), shall evaluate the initial staffing plan for 
realism, balance, subcontract management approach, and compliance with FAR 52.219-14, Limitations on 
Subcontracting, consistent with the solicitation’s evaluation criteria. The approved plan becomes a baseline for 
contract administration and Quality Assurance Surveillance Plan (QASP) monitoring. Material changes to labor 
categories, employer mix, or level of effort must be coordinated with the CO and documented. 

Key Personnel: 

The Government will evaluate the contractor’s proposed Key Personnel resumes and position descriptions to 
determine if the proposed personnel possess the required experience and qualifications.  

Quality Control Plan:  

The Government will evaluate the contractor’s proposed Quality Control Plan and its definition for successful 
performance of the work, and description of how the contractor will verify how its metrics are met, and a 
detailed explanation of its corrective measures when its metrics are not met. 

Corporate Experience: 

The Government will evaluate the offeror’s corporate experience to determine its experience performing 
construction work that is relevant, and recent, on historical buildings within the last five years. 

7.2 FACTOR 2 - PAST PERFORMANCE  

The Government will evaluate relevant and recent past performance information for success in completing  
construction (alteration, maintenance, or repair) of historical government buildings by providing the same or 
similar construction for customers as indicated by the contractor and verifiable sources, such as the Contractor 
Performance Assessment Reporting System.  
 
The first aspect of the Past Performance evaluation is relevancy.  Relevancy refers to the degree to which the 
offeror’s roles and responsibilities under the project are similar in size, scope, dollar value, contract type, 
complexity, or other comparable attributes of Past Performance examples to the solicitation requirements.   
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The second aspect of the Past Performance evaluation is the overall Quality of the offeror’s Past Performance, 
which will be assessed through publicly available reports and data from CPARS found online at www.cpars.gov 
and the attached PPQ as stated in the Instructions to Offerors section of the RFP.  
 
The quality of each past performance reference will be evaluated under the following aspects: 1) Quality of 
Product or Service 2) Timeliness (Schedule Performance) 3) Cost Control 4) Management/Business Relations 5) 
Customer Satisfaction. After evaluating the Past Performance submissions for relevancy and quality, the 
Government will assign one overall rating from Table 2 Past Performance Rating.  
 
7.3 FACTOR 3 - PRICE  

TCSC Acquisition Services will organize all received scenario pricing and arrange them from lowest to highest. 
Scenario pricing, like all potential orders from the anticipated multiple award IDIQ,  shall be based on RS Means 
with the contractor’s normal G&A and profit rates. The lowest three responses will be reviewed for technical 
acceptance first. The Government may include more for technical acceptance evaluation for more potential 
awards, if it is beneficial to the Government.  

Scenario Pricing: Offerors are required to submit quotes for the Scenario Task Order. The Government will 
evaluate the lump sum pricing of the scenario for reasonableness and consistency with Gordian Building 
Construction Costs with the 2025 RSMEANs annual edition, or later. Lump sum pricing will be evaluated 
independent of each other and evaluated as submitted.  

Technical Rating Scale: 
 

RATING  DEFINITION 
Acceptable The technical response addresses all elements within the evaluation criteria, is not grossly 

underestimated, and is thoroughly detailed.  
Not Acceptable The technical response provided is incomplete, overly simplistic in its response without any 

detail in accordance with the criteria.   
Non-Responsive   The Contractor did not provide any type of response. 

(Table 2) 

8.1 FACTOR 2 - PAST PERFORMANCE Rating Scale: The following ratings will be used to evaluate this factor: 

RATING  DEFINITION 

Favorably  Recent and relevant past performance record involving contracts similar in size, scope, and 
complexity to the RFP requirements. Performance significantly and consistently exceeds 
contract requirements to the customers’ benefit. There were no quality, cost or schedule 
issues identified.  

Unfavorably May somewhat recent and relevant past performance record involving contracts similar in 
size, scope, or complexity to the RFP requirements, however, contractor performance failed 
to meet contractual requirements. The contractual performance contains serious problem(s) 
for which the contractor's corrective actions appear or were ineffective Quotation is 
ineligible for award.  

Neutral  In the case of an Offeror without recent and relevant past performance or for whom 
information on past performance is not available; the Offeror may not be evaluated 

http://www.cpars.gov/
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favorably or unfavorably. The absence of recent and relevant past performance information 
will result in the assignment of a neutral rating. The contractor has little or no recent and 
relevant past performance.  

(Table 3) 

9.0 AWARD DECISION 

TCSC will make several awards to offerors whose response is considered lowest price, technically acceptable 
based on the criteria above.   

Each proposal will be evaluated, and rated, in accordance with its written content. No assumptions will be made 
by evaluators regarding areas that are not addressed in the Offeror’s written proposal.  
 
 
 

APPLICABLE PUBLICATIONS (CURRENT EDITIONS) 
 
The Contractor must abide by all applicable regulations, publications, manuals, local policies, safety data, OSHA, 
environmental laws, and procedures.  
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LIST OF ATTACHMENTS 
 

ATTACHMENT TITLE 
A Past Performance Questionnaire  
B Corporate Experience Worksheet 

1 Initial Staffing Plan (Proposal Deliverable)  
Separately Attached 

2 Monthly Workforce Report (Post‑Award Contract Deliverable)  
Separately Attached 
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ATTACHMENT A – PAST PERFORMANCE QUESTIONNAIRE 
 

PAST PERFORMANCE QUESTIONNAIRE 
FOR SOLICIATION [2032H326RXXXXX] 

Contractor’s Name 
Client/Customer Company Name 

Questionnaire Respondent Name and Title 
Questionnaire Completion Date 

 
EVALUATION 

Below are listed specific questions relating to the following five categories for contractor performance: quality, 
timeliness, cost control, business relations, and customer satisfaction.  Please rate the contractor for each 
question on a scale from Excellent to Unacceptable or N/R for Not Rated.  Please support each rating with a brief 
justification in the Comment Section. 

• Exceptional - Performance meets contractual requirements and exceeds many to the Government’s benefit. 
The contractual performance of the element or sub-element being evaluated was accomplished with few 
minor problems for which corrective actions taken by the contractor were highly effective. 

• Very Good - Performance meets contractual requirements and exceeds some to the Government’s benefit. 
The contractual performance of the element or sub-element being evaluated was accomplished with some 
minor problems for which corrective actions taken by the contractor were effective. 

• Satisfactory – Performance meets contractual requirements. The contractual performance of the element or 
sub-element contains some minor problems for which corrective actions taken by the contractor appear or 
were satisfactory. 

• Marginal – Performance does not meet some contractual requirements. The contractual performance of the 
element or sub-element being evaluated reflects a serious problem for which the contractor has not yet 
identified corrective actions. The contractor’s proposed actions appear only marginally effective or were not 
fully implemented. 

• Unacceptable - Performance does not meet most contractual requirements and recovery is not likely in a 
timely manner. The contractual performance of the element or sub-element contains a serious problem(s) 
for which the contractor’s corrective actions appear or were ineffective.  

• Neutral - Not Rated. The absence of relevant present and past performance information will result in the 
assignment of a neutral rating.  Unknown risk. (The contractor has little or no recent/relevant past 
performance upon which to base a meaningful performance risk prediction.) 

A.  QUALITY OF PRODUCT OR SERVICE 

1.  To what extent did the contractor comply with the specific contract requirements? 
[  ] Exceptional    [  ] Very Good      [  ] Satisfactory   [  ] Marginal   [  ] Unacceptable   [  ] N/R 
 
Comment: 
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2. To what extent did the contractor provide quality improvement recommendations? 
[  ] Exceptional    [  ] Very Good      [  ] Satisfactory   [  ] Marginal   [  ] Unacceptable   [  ] N/R 
Comment: 

 

3.  Effectiveness and reliability of Contractor’s Key Personnel. 
[  ] Exceptional    [  ] Very Good      [  ] Satisfactory  [  ] Marginal   [  ] Unacceptable   [  ] N/R 
Comment: 

 
 
B.  SCHEDULE/TIMELINESS 

1.  To what extent did the contractor adhere to contract delivery of performance schedules/ response times? 
[  ] Exceptional    [  ]  Very Good      [  ] Satisfactory   [  ] Marginal   [  ] Unacceptable   [  ] N/R 
Comment: 

 

2.  Overall performance in planning, scheduling, and monitoring. 
[  ] Exceptional    [  ] Very Good      [  ] Satisfactory   [  ] Marginal   [  ] Unacceptable   [  ] N/R 
Comment: 

 

3.  Responsiveness to contract changes from a contract administration perspective. 
[  ] Exceptional    [  ] Very Good      [  ] Satisfactory  [  ] Marginal   [  ] Unacceptable   [  ] N/R 
Comment: 

 

4.  Responsiveness to changes in technical direction 
[  ] Exceptional   [  ] Very Good      [  ] Satisfactory   [  ] Marginal   [  ] Unacceptable   [  ] N/R 
Comment: 

 
 
C.  COST CONTROL 

1.  To what extent did the contractor provide current, accurate, and complete billings? 
[  ] Exceptional    [  ] Very Good      [  ] Satisfactory   [  ] Marginal   [  ] Unacceptable   [  ] N/R 
Comment: 

 

3.  To what extent did the contractor exhibit efforts to control costs while providing quality services required by 
the terms of the contract? 
[  ] Exceptional   [  ] Very Good      [  ] Satisfactory   [  ] Marginal   [  ] Unacceptable   [  ] N/R 
Comment: 
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D.  MANAGEMENT/BUSINESS RELATIONS 
1.  To what extent was the contractor able to solve contract performance problems without extensive guidance 
from Government counterparts (COR)? 
[  ] Exceptional   [  ] Very Good      [  ] Satisfactory  [  ] Marginal   [  ] Unacceptable   [  ] N/R 
Comment: 

 

2.  To what extent was the contractor effective in interfacing with Government staff? 
[  ] Exceptional   [  ] Very Good      [  ] Satisfactory  [  ] Marginal   [  ] Unacceptable   [  ] N/R 
Comment: 

 

3.  To what extent was the contractor effective in assessing impacts of changes on other associated projects, 
task and efforts? 
[  ] Exceptional    [  ] Very Good      [  ] Satisfactory  [  ] Marginal   [  ] Unacceptable   [  ] N/R 
Comment: 

 

4.  To what extent did the contractor appropriately choose effective sub-contractors and maintain good business 
relationships? 
[  ] Exceptional   [  ] Very Good      [  ] Satisfactory   [  ] Marginal   [  ] Unacceptable   [  ] N/R 
Comment: 

 

5.  To what extent was the contractor able to solve contract performance problems without extensive guidance 
from Government personnel? 
[  ] Exceptional    [  ] Very Good      [  ] Satisfactory  [  ] Marginal   [  ] Unacceptable   [  ] N/R 
Comment: 

 
 
E.  CUSTOMER SATISFACTION 

1.  How would you rate the overall quality of construction? 
[  ] Exceptional  [  ] Very Good      [  ] Satisfactory   [  ] Marginal   [  ] Unacceptable   [  ] N/R 
Comment: 

 

2.  Has this contract been partially or completely terminated for cause, default or convenience? 
[   ] Yes for:      [   ] Default          [   ] Convenience    [  ] Cause   [   ] No 
If yes, please explain (e.g., inability to meet cost, performance, or delivery schedules). 
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ATTACHMENT B: CORPORATE EXPERIENCE WORKSHEET 
 

CORPORATE EXPERIENCE WORKSHEET 
 

 
Contractor’s Name:  
  
 
  
Client/Customer Agency/Company Name:  
  
  
 
Title of Contract and Contract Number:  
  
 
  
Client Project Manager or Contracting Representative Name, e-mail & telephone number (if 
available):  
  
 
  
Period of Performance:  
    
  
Description of Construction Project (Was this a Historical Building?):  
 
 
 
 
 
 
Name of Subcontractors (Company – not people), if any:     
  
  
 
Contract Type and number of change orders:   
  
 
   
Amount:    
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